TERMS AND CONDITIONS OF TENDERING (FOR QUOTATION WORKS)

Before fendering, the tenderer shall visit the site where the Works are to be carried out and shall also carefully examine
the relevant Terms ond Conditions of Contract, Drawings, Specification and all other accompanying schedules, etc.

If there is any ambiguity in or discrepancy between any of the documenits, he / she should refer the matier to the
ABD RAHIM ASHLEY BUDIMAN BIN MUHD. ALI KAMIS, PEMANGKU KETUA BAHAGIAN PENGURUSAN ESTET, KUALA
BELAIT (3335331 EXT 3272)

On tendering, the tenderer shall be deemed to have examined the documents referred to above and shall be bound
by the terms and conditions therein.

Every tenderer must submit together all documents listed below and this requirement shall be strictly adhered to prior to
any consideration: -

{a) Vdlid Tenderer's Registration Certificate from Ministry of Health and/or Ministry of Development — Class 2 & above,
category KAO1

{b} Business Enactment Act Section 16 & 17.

(¢} The Tender Form MUST be signed by the Owner, or the Director of Shareholder(s) of the Company stating their post
and stamped with the Company's Official seal as detailed in the Business Enactment Act Section 16 & 17 / or the
tenderer’s Registration Certificate from the Ministry of Development.

{d} The address indicated must be detailed as in the Business Enactment Act Section 14 & 17 7 and/or Tenderer's
Registration Certificate from the Ministry of Development. Any changes o the above must be officially referred to
the Registrar of Companies and Business Names and a copy must be submitted io this department.

Tender documents must be duly completed, signed and dated. Any tender which is incomplete or unsigned will render
the tender to be rejected.

{a) Tenders and documenits in connection therewith as specified above, must be delivered 1o the place at or before
the time specified.

(b} In the case of the tender not being delivered by hand, the tenderer must arange for his / her tender and other
documents to be posted in time o reach the stipulated place by not later than the time stated.

{c} inno cose will the Govermnment be responsible for any expense or loss incured by a tenderer in the preparation of
this tender.

Tenders shall remain valid for 6 MONTHS from the final date for submission of the tenders and no tenderer may withdraw
his/her tender within thot period. The Govemment reserves the right to extend this period if deemed neccessary
provided that such extension of the tender validity period shall have the written consent of the tenderers.

The Government does not bind itself o accept the lowest and/or any tender and no reason will be given for rejecting
any tender thereof.

Every correspondence to be given fo a tenderer may be posted to the tenderer's address in the tender and such
posting shall be deemed good and legaily binding in service of such corespondence.

The tender shallbe made on the basis of the rates in the tender documents being firm and nof subject 1o any adjustment
with variations in quantities.

The tender fee shall be B$5.00 [ Five Dollar Only]

No unathorised alteration or use of *blanco’ in the tender documents is aliowed, or the tender may be rejected. Any
errors are to be struck off and initialled.

Non-compliance with the above terms and conditions in any respect may render the tender liable 1o be rejected.

. The tender must be done in the official printed tender forms which is available from the PURCHASING AND PROCUREMENT

SECTION, MINISTRY OF HEALTH.

The completed tender documents are to be lodged on or 2.00
before :
enveloped addressed to -

PM on SATURDAY in a sealed

TENDER / QUOTATION (QTN) BOX

PENGERUSI SEBUTHARGA
TINGKAT BAWAH

KEMENTERIAN KESIHATAN
JALAN COMMONWEALTH DRIVE
NEGARA BRUNEI DARUSSALAM

The top part of the sealed envelope must be written stating the following :-

QuotationNo. Quotation Closing Date

ASSESSMENT OF EXISTING DRAINAGE AND SEWERAGE SYSTEM AT SURI SERI

Title BEGAWAN HOSPITAL, KUALA BELAIT
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KEMENTERIAN KESIHATAN 3.

‘l‘@ rompaS giias Wl

MINISTRY OF HEALTH FOR OFFICIAL USE ONLY

Quotation For * ASSESSMENT OF EXISTING DRAINAGE AND SEWERAGE SYSTEM AT SURI SERI BEGAWAN

HOSPITAL, KUALA BELAIT

Quotation No. : ClosedOn : Receipt No.

PART A - AGREEMENT

1.0

2.0

2.1

2.2

2.3
2.4

On behalf of |, the undersigned, agree to carry
out the above Works / Service / Supply * for a sum of B$
(Brunei Dollars . )

(or),

At Schedule of Rates attached subject to the adjustment percentage of an additional (+) / a deduction (-)*
%  with an approximate Maximum Contract Sum as stated in PART C - APPENDIX Item 6.0.

And,

Bays-/ Weeks /-Merths/Year* in accordance with the terms and conditions

within the Contract Period of 08
below.

Owner / Director * 's
Signature & Name

IC No.

Signature & Name of
Witness

IC No.

Company Address

Company Stamp

Tel. No. : Fax No. : E-mail

Date

ACCEPTANCE OF CONTRACT (FOR OFFICIAL USE ONLY)

3.0

4.0

4.1

4.2

4.3
4.4
4.5

4.6
4.7

On behalf of the Brunei Government, | accept your offer to carry out all / items *

of the above for a sum of B$
(Brunei Dollars ).

or

At Schedule of Rates attached subject to the adjustment percentage of an additional (+) / a deduction (-)*
%  with an approximate Maximum Contract Sum as stated in PART C - APPENDIX Item 6.0.

And,
within the Contract Period of Days / Weeks / Months * in accordance with the terms and conditions below.

C

Signature & Name

of witness ( ) Department Stamp

Address

Tel. No. . Fax No. : E-mail

Date of Contract : Approval No.

The Superintending Officer is

The Starting Date is on

Note : An asterisk * indicates text that is to be deleted as appropriate
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PART B - TERMS OF QUOTATION

1.0.  BASIS OF QUOTATION, OVERALL OBLIGATIONS AND ADMINISTRATION
1.1  Overall Obligations of the Government:

1.1
1.1.2
1.1.3
1.1.4

To provide access at proper times for the Contractor to do his Works.

To provide all information and facilities stated in this Contract to enable the Contractor to do his Works.
To pay the Contractor as provided in this Contract.

To assign a Superintending Officer to administer this Contract.

May take out or renew collateral warranty and insurance as referred to in Clause 1.2.3 and Clause 1.2.4
below if the Contractor fails to do so.

1.2 Overadll Obligations of the Contractor;

1.2.1

1.2.2

1.2.3

1.24

To finish the Works to the quality standards provided in this Confract within the Completion Date(s} and
Contract Period provided in this Contract.

To cooperate with all other Contractors working on the project and not to disrupt them or cause
damage to their Works.

To provide a collateral waranty containing a simitar obligation as under this Coniract directly to a third
party if requested by the Superintending Officer.

To provide and maintain valid Contractor’s all risks insurance policy at all times.

1.3 Instructions, Cerifications & Job Orders

1.3.1

1.3.2

1.3.3

1.3.4

1.3.5

The Superintending Officer can issue instructions and certifications including Job Orders to the
Confractor on anything relating to the Works.

Al instructions, certifications and Job Orders must be in writing, dated and clearly identified as
Superintending Officer's Instructions, Certifications and Job Orders.

For each Job Order, the Superintending Officer must state a commencement date and a reasonable
date for its completion and the Contractor must complete each Job Order by that completion date.
The minimum and maximum of any one Job Order o be issued as stated in the Appendix item 5.0 and
the maximum fo be issued must be capable of being carried out and completed within the Contract
Period.

The Confractor must comply with all instructions, certifications and Job Orders issued by the
Superintending Officer. ’

The Superintending Officer may arrange others o complete the Works if the Contractor fails to comply
with Clause 1.3.5, and the Contractor shall pay for all extra costs incurred.

2.0. QUALITY, HEALTH, SAFETY AND ENVIRONMENT

2.1 Quality

2.1.1  The Contractor must do his Works based on the documents referred to in this Contract and other
instructions and information given to him by the Superintending Officer.

2.1.2 if any of the Works is not done according to this Contract or if there is any other breach of this Contract
by the Contractor, the Superintending Officer shall inform the Contractor of the shortfall(s) in writing. The
Contractor must rectify the shortfall(s).

2.1.3 Ifthe Contractor does not rectify the shortfall(s), the Superintending Officer may arrange others to rectify
the shortfall(s). The Superintending Officer can also certify either :

{a) The cost of rectifying such shortfall(s}; or
(b} The reduced value of the completed Works due to such shortfall(s)
as provided in the Payment Certification Clause.
2.1.4 The Superintending Officer can continue to do this throughout the project and during the Defects

Liability Period {as stated in the Appendix item No. 3.0} after the Superintending Officer confirms the
Works is complete as provided in the Completion Clause.

2.2 Headlth, Safety And Environment

2.2.1
222

The Confractor must keep the site clean and safe at all times.
The Contractor must comply with all laws and regulations relating fo Health, Safety and Environment
Act, if any.

3.0.  TIME OBLIGATIONS
3.1 Starting, Progress and Finishing

3.1

3.1.2

If not stated in this Contract, the Superintending Officer will inform the Contractor when to start work in
writing. The Contractor shall not be entitled to claim for any loss or damage caused by any delay of
possession of site.

The Contractor must progress with the Works in a regular and diligent manner.
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4.0.

5.0.

3.2

3.3

3.4

3.1.3 The Superintending Officer can instruct the Contractor to stop and restart at any time.
3.1.4 The Contractor must finish all the Works within the Compietion Date(s) stated in this Coniract or as
instructed by the Superintending Officer.

Adjusting Time for Completion

3.2.1 If the Government or Superintending Officer or anyone within either of their responsibility or control
(which includes other Contractors on site), or anything beyond the Coniractor's control, disrupts the
Contractor from finishing within the completion period, the Superintending Officer must assess the
impact of this disruption on the Contractor's Works.

3.2.2 If any Completion Date(s) is affected the Superintending Officer must adjust the Completion Date(s).

3.2.3 This must be done in a written certificate clearly identified as Extension of Time Certificate.

Completion

3.3.1  When the Coniractor practically completed all the Works, he shall inform the Superintending Officer
stating he has completed.

3.3.2 The Superintending Officer must decide when the Works has actually practically completed by the
Contractor.

3.3.3 This decision must be in a written certificate clearly identified as Certificate of Practical Completion.

3.3.4 The Superintending Officer must decide when all ebligations of the Contractor are fully discharged.

3.3.5 This decision must be in a written certificate clearly identified as a Final Completion Certificate.

3.3.6 This must be done after the end of Defects Liability Period {as stated in the Appendix ltem No. 3.0) or
when the Contractor has rectified all the shortfall(s) including Works that is not dccording to this Contract
and any other breach of Contract by the Contractor identified by the Superintending Officer, whichever
is later.

Delayed Completion

3.4.1 If the Contractor does not finish by the date stated in the Contract or Job Order, he shall pay Liquidated
and Ascertained Damages due to the delay to the Government as provided in the Payment
Certification Clause.

3.4.2 liguidated Damages is calculated for delay between when the Contractor should have completed the
Works and when he actually completed the Works.

VARIATIONS TO WORK

4.1 The Superintending Officer can issue instructions to vary the Works to be done.

4.2 If the Superintending Officer instructs the Contractor to vary any of the Works and there is a financial impact,
the Superintending Officer must certify the value of the variation work as provided in the Payment Certification
Clause.

4.3 The Superintending Officer must value the variation work using the Summary of Works rates and/or adjusted
Schedule of Rates. If neither are available then using fair market rates.

4.4 This shall be done in a written certificate clearly identified as Variation Order certificate.

PAYMENT CERTIFICATION

5.1 Claims and Payment Certificate
5.1.1  The Contractor must submit a claim for the Works done before any payment certificate can be issued.

5.2 Contents of Payment Certificate:

5.2.1 The payment certificate must include the following:
5.2.2 Add the following:

{a} Cumulative vailue of the Works done. This is valued based on Summary of Works rates and/or
adjusted Schedule of Rates, if any. If none, then vailued based on fair market rates.

(b) Value of variation work properly instructed by the Superintending Officer and properly done by
the Contractor.

5.2.3 Deduct the following:

{a} Lliguidated and Ascertained Damages which is calculated for delay between when the
Contractor should have completed the Works and when he actually practically completed the
Works.

(b} The value of any shortfall{s) due to Works done according to this Contract or due to any other
breach of this Contract by the Contractor which the Superintending Officer has informed the
Contractor. If the Contractor does not rectify the shortfall(s) the Superintending Officer can
certify either:

(i} The cost of rectifying such shorifall(s) by others; or
(i} The reduced value of the completed Works due to such shortfall{s}) as stated in the

Appendix.
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[c} A percentage of the sum of total additions above will be retained {as the Retention Sum) and
released after the end of Defects Liability Period or when the Contractor rectified all the
shortfall{s} including Works that are not done according to this Contract and any other breach
of contract by the Coniractor identified by the Superintending Officer.

{d} The Net Amount Payable is the amount the Government must pay to the Contractor. This is
calculated by:

(i} Adding the total under additions above;
(i} Deducting the total of all deductions above; and
(iii) Deducting the cumulative amount certified previously.

{e} The Superintending Officer may deduct any monies owed by the Contractor to the Government
under this Contract or any contract{s) from the Coniractor’'s payments.

6.0. TERMINATION OF CONTRACT
6.1  If the Contractor:

{a}  Suspends the Works before completion without any reasonable cause; and/or

(b} Fails to proceed with the Works within the time stated in the Superintending Officer's Instructions;
and/or

(c} Fails to comply with the Superintending Officer's Instructions;

for fourteen (14} days after a notice sent to the Contractor, the Superintending Officer can determine this
Contract by a written noftice.

6.2 If the Lontractor:

{a} Becomes bankrupt; or

(b} Goes into liquidation; or

(c} Has offered or given or agreed to give to any person any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or forbomne to do any
action in relation to the obtaining or execution of this Confract with the Government, or for
showing on forbearing to show favour or disfovour to any person in relation to this Contract or
any other contract with the Government or the like acts shall have been done by any person
employed by the Contractor or acting on his behalf (with or without the knowledge of the
Contractor}, or if, in relation to this Coniract or any other contract with the Government, the
Contractor, or any person employed by the Contractor or acting on his behalf shall have
committed or abetted to commit an offence under the Prevention of Corruption Act (Chapter
131} orsection 161, 162, 163, 164, 165, 213, 214 or 215 of the Penal Code [Chapter 22);

this Contract is terminated by a written notice.

6.3 In either (6.1} or {6.2) above, the Superintending Officer may complete the Works by other ways and the
Contractor shall pay for all extra costs incurred.

6.4 Termination For Convenience :

{a) The Governrment may at any time, give the Contractor a written notice to terminate the
employment of the Confractor under the Contract and the Contractor shallimmediately or upon
such other date as specified in the written notice;

(i} cease all works under the Confract, which shall include, but be not limited to such work for
the purpose of protecting, making safe or tidying up such part of the works as may already
have been executed, or may be in the course of execution.

(i} Vacate the site, remove all his plant, tools, equipment, goods and unfixed materials which
have not been paid by the Government and hand back possession of the site to the
Government.

(b} In the event of termination under this Clause, Superintending Officer shall certify the amounts
payable to the Contractor and the Contractor shall provide all reasonable assistance to the
Superintending Officer. In the event that the Contractor does not submit the necessary
information required, the Superintending Officer shall make his certification on the information
available. The amount certified shall be paid by the Government less any sums previously paid
or due to or recoverable by the Government from the Contractor.
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Tajuk / Title

RINGKASAN TAWARAN
SUMMARY OF TENDER

KUALA BELAIT

ASSESSMENT OF EXISTING DRAINAGE AND SEWERAGE SYSTEM AT SURI SERI BEGAWAN HOSPITAL,

Bil. Sebutharga . Ruj. Permohonan

Quotation to.

Request Ref.

No. MOH
MOH No.

Muka
Page

Bil.
No.

Keterangan / Description

Unit Kadar

Jumlah
Amount

Unit Rate Kuantiti
Quantity

$ ¢

Note:

ALL THE MEASUREMENT to be carried out by the contractor.
Measurement given herein are not to be taken as exact.
Contractor shall be responsible for taking the actual and exact
measurement prior to ordering materials. Contractor having
submitted their prices are considered as having visited the
site, verify all measurements and site conditions and having
tendered their prices accordingly. NO CLAIMS by the successful
tendered will be entertained for extra payments for additional
work they have been made to perform due to matters
overlooked in the following description

To study, investigate, analyse and propose options
to improve the current condition/situation of
existing drainage and sewerage system at Suri Seri

Begawan Hospital, Kuala Belait

a. Drainage System (Refer notes 1 to 2)

Lot

b.Sewerage system (Refer notes 3 to 6)

Lot

2.0

To Submit three (03) sets of deliverable reports of
each hardcopy and softcopy format in a pen drive of

detailed findings and final report

Lot

3.0

Upon completion of feasibility study, a presentation
to client shall be set by the end by the end of the

contract period.

Lot

ST1
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4.0

SITE SURVEY AND SETTING OUT:

The contractor is to engage the services of a
Licensed Surveyor registered with Ministry of
Development to carry out a site survey; pre-
construction topographical survey works for
establishment of benchmarks including site levelling Lot
as required by S.0 before work commences, and to
assist in establishing boundaries and setting out the
Works and to prepare a site survey upon practical

completion

*Notes:
But not limited to:
1.Reassess existing capacity and invert level of
internal and perimeter drains within the
building compound.
2.Proposed improvement of upgrading of the
drainage system or recommendations for
building renovation to prevent flood water
from entering.
3.Reviewing existing layout plan of the sewerage
system and the operations within the
compound including pumping station.
4.Inspection of existing manhole and sewer pipe
including performing necessary testing.
5.Proposed improvement or upgrading of the
sewer pipe such as necessary diversion or
termination of manholes located inside the
building footprint.
6.Reviewing the capacity of the existing

sewerage pumping station.

JUMLAH KESELURUHAN BAGI RINGKASAN TAWARAN INI PART A - ITEM 1.0
TOTAL AMOUNT FOR THIS SUMMARY OF TENDER CARRIED TO PART A-AGREEMENT ITEM 1.0

ST2
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PART C - APPENDIX

1.0 Completion Date : 08 / WEEKS
{If not stated, o be instructed by the Superintending Officer. If more than one
completion period, identify the scope of Works for each completion period).
For Term Coniract, the Contract shall ends when the following conditions are met :
(a} The actual expiration of the Contract Period; or
{b} The limit of the Approximate Maximum Total Value of All Job Crders have
been reached;
whichever of the above comes first but subject to Clause 3.2 and Clause 4.0.
2,0 Liquidated and Ascertained Damages (LAD) : BS 130 per day
(If none stated, then the Superintending Officer may certify a reasonable sum
as compensation for delay).
3.0 Shortfalls / Defects Liability Period : 9 Months
[If none stafed, SIX (6) MONTHS from the date of completion).
. . % ofthe
4.0 Retention Sum: 5 Contract Sum
{If none stated, FIVE (5%) PERCENT of the Contract Sum).
5.0 Minimum and Maximum Values of Job Orders :
Minimum value of any one Job Order to be issued <B$
Maximum value of any one Job Order to be issued 2 BS
{If none stated, the maximum value o be issued must be capable of being
carried out and completed within the Contract Period}.
6.0 Approximate Maximum Total Value of All Job Orders for the Coniract Period ; <BS
{If not stated, NOT MORE THAN $50,000.00 - BRUNEI DOLLARS FIFTY THOUSAND)
The Superintending Officer gives no warranty or undertaking as to the actual
amount of Works that will be issued through Job Orders and no variance in the
actual value of Works ordered shall give rise to a change in any rate, price or
percentage adjustment.
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ESTATE MANAGEMENT SECTION
SURI SERI BEGAWAN HOSPITAL, KUALA BELAIT

QUOTATION / TENDER SITE VISIT FORM
COMPANY

PERSON IN CHARGE
DATE OF VISIT

| hereby on behalf of my company had made a Site Visit to the work location on

And have understand the work requirement and all specification stated in the quotation/tender title and no.:

I {My Company also agree not to make any additional claim to MOH which occur during the job working period which
cause accident or damage to my Company

Contractor’s Signature & Cop Note:

Site Visit shall only be done on Tuesday or
Thursday prior to the tender closing date.
(.30 AM —~12.00 PM)

{1.45 PM —4.00 PM)

[Name: ] Telephone No:
3335331/ Ext: 3279/ 4304
3335332

Verified by:

Estate S.0. / Officer

[Name: ]

Designation:
Date:

The Contractor must visit the site before quoting any price for above work. The Tenderer shall satisfy himself as to the
nature of the site/ ground condition.

The Contractor shall fulfill all the ‘QUOTATION SITE VISIT FORM' and this form must be attach together during
submitting the quotation. ’

Failing to do so, the quotation will be considered VOID.




