TERMS AND CONDITIONS OF TENDERING ( FOR QUOTATION WORKS )

1. Before tendering, the tenderer shali visit the site where the Works are to be camied out and shall also carefully examine the
relevant Terms and Conditions of Coniract, Drawings, Specification and all other accompanying schedules, etc.,

If there is any ambiguity in or discrepancy betwaen any of the documents, he / she should refer the matter to the Officer In
Charge, Estate Maintenance Section. [Tel: 2242424 Ext.2222]

On tendering, the tenderer shall be deemed to have examined ihe documents referred to above and shall be bound by
the terms and condiiions therein.

2. Every tenderer must submit fogether all documents tisted below ond this requirement shall be strictly adhered to prior to any
consideration :-

{a) Valid Tenderer's Registrafion Cerlificate from the Ministry Of Development — Class / Caiegory - or Ministry Of Health.

(b} Business Enactment Act Section 16 & 17.

[c) The Tender Form MUSI be signed by the Owner, or the Direclor of Shareholder(s) of the Company siating their post and
stamped with the Company's Official seal as detailed in the Business Enaciment Act Section 16 & 17 / or the fenderer's
Regisiralion Certificate from the Ministry of Development.

{d} The address indicated must be detailed as in the Business Enactment Act Section 14 & 17 / and/or Tenderer's
Registration Certfificate from the Ministry Of Development. Any changes fo ihe above musi be officially referred to the
Registrar of Companies and Business Names and & copy must be submitted 1o this department.

Tender documents must be duly completed, signed and daled. Any tender which is incomplete or unsigned wil render the
tender to be rejected.

3. [a) Tenders and documents in connection therewith as specified above . must be delivered to the place at or before the
time specified.
b} In the case of the tender nof being delivered by hand, the tenderer must amange for his / her tender and other
documents fo be posied in fime to reach the stipulated place by not later ihan the time stated,
(¢) In no case will the Government be responsible for any expense or loss incured by a tenderer in the preparaiion of this

tender.

Tenders shall remain valid for § MONTHS from the fincl date for submission of the tenders and no tenderer may withdraw
his/her tender within that period. The Government reserves the right to extend this period if deemed neccessary provided
that such extension of the tender validity period shall have ihe written consent of the tenderers.

4. The Government does not bind itself to accept the lowest and/or any tender and no reason will be given for rejecling any
tender thereof.

5. Every comespondence to be given to o tenderer may be posted to the tenderer’s address in the tender and such posting
shall be deemed good and legally binding in service of such corespondence.

6. The tender shall be made on the basis of the rates in the tender documents being firm and not subject o any adjustiment
with varigtions in guantities.

7. The tender fee shall be BS 5.00 / N/A *.

8.  No unauthorised alteration cor use of ‘comection pen' in the tender documents is allowed, or the tender may be rejected.
Any enors are to be struck off and initiclled,

2. Nen-compliance with the above terms and condilicns in any respect may render the tender liable to be rejecied.

10. The fender must be done in the official printed tender forms which is available from the PURCHASING AND PROCUREMENT
SECTION, MINISTRY OF HEALTH.

The completed tender documents are to be lodged on or before _PMon __inasedled
enveloped addressedto :-

TENDER / QUOTATION (QTN) BOX
PENGERUSI SEBUTHARG A

TINGKAT BAWAH

KEMENTERIAN KESTHATAN

JALAN COMMONWEALTH DRIVE
NEGARA BRUNEI DARUSSALAM

The fop part of the sedled envelope must be written stating the folfowing :-

Quotdtion No, Quotdtion Closing Date

SUPPLY AND INSTALLATION OF CCTV FOR VARIOUS LOCATION AT HOSPITAL RAJA ISTERI PENGIRAN
ANAK SALEHA HOSPITAL

* Delete As Necessary

Project Title
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' ESTATE MANAGEMENT SECTION A 1.

MINISTRY OF HEALTH 2.
3.

FOR OFFICIAL USE ONLY

Quotdation For i SUPPLY AND INSTALLATION OF CCTV FOR VARIOUS LOCATION AT HOSPITAL RAJA ISTERI PENGIRAN

ANAK SALEHA HOSPITAL

Quotation No. : Closed On  : Receipt No.

PART A - AGREEMENT

1.0

2.0

2.1

2.2

23
2.4

On behalf of |, the undersigned, agree to camy
out the above Works / Service / Supply* for a sum of B$
[Brunei Dollars)

[or]).

At Schedule of Rates attached subject to the adjusiment percentage of an additional {+) / a deduciion {-}*
% with an approximafe Maximum Contract Surn as stated in PART C - APPENDIX tem 6.0.

And,
within the Contract Pericd of 3 Barss / Weeks / Monihs * in accordance with the terms and conditions balow.

Owner / Direclor® 's
Signature & Name [ )

IC No.

Signature & Name of
Witness { ]

1C No.

Company Address

Company Starmp

Tel No. : Fox No.  : E-miail

Cate

ACCEPTANCE OF CONIRACT (FOR OFFICIAL USE CNLY)

3.0

4.0

4.1

4.2

4.3
4.4
4.5

4.6
4.7

On behalf of the Brunei Government, | accept your offer to camry out allfitems*

of the above for a sum of B$
{Brunei Dollars )

or

At Schedule of Rates atfached subject fo the adjustment percentage of an additional {+} / a deduction [-}*
%  with an approximate Maximum Contract Sum as stated in PART C - APPENDIX Itemn 6.0.

And,
within the Contract Period of Days / Weeks / Months * in accordance with the terms and conditions below.

C

For Senior Special Duties Officer

Signature & Name

of withass | ] Depariment Stamp

Address

Tel. No. g FaxiNo. E-rmail

Date of Confraci 3 Approval No.

The Confract Administrator is

The Starfing Date is on

Note : An aslerisk * indicales text that is fo be delefed as appropriate
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PART B - TERMS OF QUOTATION

1.0 BASI5 OF QUOTATION, OVERALL OBLIGATIONS AND ADMINISTRATION

1.1 Overall Obligations of the Government:

1.1t

1.1.2
1.1.3
1.1.4
1.1.5

To provide access at proper fimes for the Coniractor to do his Works.

To provide all information and facilities stated in this Contract to enable the Contractor to do his
Works.

To pay the Contractor as provided in this Contract.

To assign a Contract Administrator to administer this Contract.

May fake out or renew collateral warranty and insurance as refarred to in Clause 1.2.3 and Clause
1.2.4 below if the Contractor fails to do so.

1.2 Overall Obligations of the Contractor:

1.2.1

1.2.2

1.23

1.2.4

To finish the Works o the quality standards provided in this Confract within the Compleiion Dale(s) and
Coentract Period provided in this Contract.

To cooperate with all other Contractors working on the project and not to disrupt them or couse
damage to their Works.

To provide a collateral warranty containing a similar obligation as under this Contract direcily to a third
porty if requested by the Confract Adminisirator.

To provide ang maintain valid Coniractor's all risks insurance policy at alf times.

1.3 Instructions, Cerlifications & Job Orders

1.3.1

1.3.2

1.3.3

1.3.4

1.3.5

1.3.6

The Contract Administrator can issue instructions and certifications including Job Orders to the
Condractor on anything relcting to the Works.

Allinstructions, ceiiifications and Jols Orders must be In writing. dated and clearly identified as Contract
Administrator's Instructions, Cenifications and Job Qrders.

For each Job Order, the Contract Administrator must state a commencement date and a reasonable
date for its completion and the Contractor must complete each Job Order by that completion date.
The minimum and maximum of any one Job Order to be issued as stated in the Appendix tem 5.0 and
the maximum to be issued must be capable of being caried out and completed within the Contract
Period.

The Contractor musi comply with all insiructions, cerlifications and Job Orders issued by the Conidract
Administrator,

The Coniract Adminisirator may amange others to complete the Works if the Contractor fails o comply
with Clause 1.3.5, and the Contractor shall pay for all extra costs incurred.

2 QUALITY, HEALTH, SAFETY AND ENVIRONMENT

2.1 Quality

2.1.1 The Coniractor must do his Works based on the documents referred to in this Contract and other
instructions and information given to him by the Contract Administrator.

2.1.2 [f any of the Works is not done according to this Confract or if there is any other breach of this Coniract
by the Contractor, the Coniract Administraior shall inform the Contractor of the shortfall(s) in wriling. The
Contractor must rectify the shorifall(s).

2.1.3 If the Coniractor does not rectify the shortfail{s), the Contract Administrator may amange others to
rectify the shortfall(s). The Coniract Administrator can also certify either:

{a) The cost of rectifying such shorifall(s); or
(b} The reduced value of the completed Works due to such shortfall(s)
as provided in the Payment Cerification Clause.,
2.1.4 The Contract Administrator can confinue fo do this throughout the project and during the Defects

Liability Peticd [as stated in the Appendix item No. 3.0} affer the Contract Adminisirator confimns fhe
Works is complete as provided in the Completion Clause.

2.2 Hedlth, Safely And Environment

2.2.1
222

The Cenfractor must keep the site clean and safe at all times.
The Contractor must comply with all laws and regulations relating 1o Health, Safety and Environment
Act. ifany.

3 TIME OBLIGATIONS

3.1 Staring, Progress and Finishing

3.1

342
313

If not stated in this Contract, the Contract Administiator will inforrn the Confractor when fo stort work in
writing. The Confractor shall nof be entitled to claim for any loss or damage caused by any delay of
possession of site.

The Confractor must progress with the Works in a regular and diigent manner.

The Contract Administrator can instruct the Contractor fo stop and restart ai any time,

MOH CONTRACT AGREEMENT, TERMS AND CONDITIONS FO R QUOTATION WORKS MOH(ReEPWDQ2017-15.25-2 2/5)



3.1.4

The Contractor must finish all the Works within the Completion Date(s) siafed in this Contract or as
instructed by the Contract Administrator.

3.2 Adjusting Time for Completion

3.2.1

322
3.2.3

if the Government or Contract Administrator or anyone within either of fheir responsibiiity or control
{(which includes other Contractors on site}, or anything beyond the Coniractor’s confrol, disrupts ihe
Contractor from finishing within the completion period. the Contract Adminisirator must assess the
impact of this disruption on the Contractor's Works.

If any Cornpletion Date(s) is affected the Confract Administrator must adjust the Completion Date{s).
This must be done in a written cerfificate cleary identified as Extension of Time Cerfificate.

3.2 Completion

3.3.1

3.3.2

333
3.3.4
3.3.5
336

When the Contractor practically completed all the Works, he shall inform the Confraci Administrator
stating he has completed.

The Contract Administrator must decide when the Works has actually practically completed by the
Contractor,

This decision must be in a written certificate clearly identified as Cerificate of Practical Completion.

The Confract Administrator must decide when all obligations of the Contracior are fully discharged.

This decision must be in a wrilten cerfificate clearly identified as a Final Completion Cerfificate.

This must be done after the end of Defects Liability Period (o5 stated in the Appendix ltem No. 3.0} or
when the Confractor has rectified all the shorifali(s) including Works that is not according fo this
Contract and any ofher breach of Contract by the Contracter identified by ihe Contract Administrator,
whichever is later.

3.4 Delayed Completion

3.4.1

3.4.2

if the Contractor does not finish by the date stated in the Confract or Job Order, he shall pay Liquidated
and Ascertained Damages due fo the delay to the Govemment as provided in the Payment

Certificafion Clause.
Liguidated Damages is calculated for delay between when the Contractor should have completed the

Works and when he actually completed the Works.

4 VARIATIONS TO WORK

4.1.1
41.2

4.1.3

4.1.4

The Contract Administrator can issue instructions to vary the Works 1o be done.

if the Centract Administrator insiucts the Contractor to vary any of the Works and there is a financial
impact, the Contract Administrator must certify the value of the variation work as provided in the
Payment Cerfification Clause.

the Contract Administrator must value the variation work using the Summary of Waorks rates and/or
adjusted Schedule of Rates. If neither are available then using foir market rates.

This shall be done in a written cerfificate cleary identified as Variation Order cerfificate.

5 PAYMENT CERTIFICATION
5.1 Claims and Payment Cerlificate

5.1

The Confractor must submit a claim for the Works done before any payment certificate can be issued.

5.2 Contents of Payment Certificate:

5.2.1
5.2.2

523

The payment cerlificate must include the following:
Add the following:
{a) Cumulative value of the Works done. This is valued based on Summary of Works rates and/or
adjusted Schedule of Rates, if any. If none, then valued based on fair market rates.
(b) Value of variation work properly instucted by the Confract Administrator and properly done by the
Contractor.

Deduct the following:

(a) Liquidated and Ascertained Damages which is calculated for delay betwean when the Contractor
should have completed the Works and when he aclually practically completed the Works.

(b} The value of any shorifall(s) due to Works done according to this Confract or due fo any ofher
breach of this Contract by the Contractor which the Conhact Adminisirator has informed the
Contractor. if the Contractor does not reclify the shortfall(s) the Contract Adminisirator can cerify
either:

{fi} The cost of rectifying such shortfail(s) by others; or
{i} The reduced value of the completed Works due to such shortfall{s) as stated in the Appendix,

[c] A percentage of the sum of total additions above will be relained [as the Retention Sum} and
released afier the end of Defects Liability Period or when the Contractor reclified all the shorifall{s)
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including Works thot are not done according to this Contract and any olher breach of contract by
' ; the Contractor identified by the Confract Administrator.

{d} The Net Amount Payable s the amount the Government must pay to the Contractor. This is
calcuiated by:

{il Adding the tolal under additions above;
(i) Deducting the total of dll deducticns above; and
(i} Deducling the cumulative amount cerified previously.

e} The Contract Adminisirator may deduct any monies owed by the Confractor to the Government
under this Contract or any contract(s) from the Contractor's payments.

6.0 TERMINATION OF CONTRACT
4.1 Ifthe Contractor:

{a) Suspends the Works before completion without any reasonable cause: and/or

[b) Fails to proceed with the Works within the time stated in the Contract Administrator's
Instructions; and/or

(c] Fdils to comply with the Confract Administrator's Instructions;

for fourteen (14] days affer a notfice sent to the Confractor, the Contract Administrator can determine this
Contract by a written nolice,

6.2 If the Contractor:

{a) Becomes bankrupt; or

(b} Goesinio liguidation; or

(c] Has offered or given or agreed to give to any person any gift or consideraiion of any kind
as an inducement or reward for doing or forbearing to do or for having done or forbome
to do any action in relafion to the obtaining or execution of this Contract with the
Governmeni, or for showing on forbearing to show favour or disfovour o any person in
relation fo this Contract or any other contract with the Government or the ke acts shall
have been done by any person employed by the Contractor or aciing on his behalf
{with or without the knowledge of the Contractor}, or if, in relation to this Contract or any
other contract with the Government, the Confracior, or any person employed by the
Contractor or acting on his behalf shall have committed or abetted to commit an
offence under the Prevention of Comruption Act {Chapter 131) or section 141, 1462, 163,
164, 165, 213, 214 or 215 of the Penal Code {Chapter 22}

this Contract is terminated by a written nofice.

6.3 In either (6.1 or [6.2] above, the Contract Administrator may complete the Works by other ways and
the Confractor shall pay for all exfra costs incured.

6.4 Termination For Convenience

(o] The Government may at any fime, give the Contractior a written notice to terminate the
ernployment of the Confractor under the Confract and the Confractor shall immediately
or upon such other daie as specified in the written notice;

i. cease all works under the Confract, which shall include, but be not limited to such work
for the purpose of prolecting, making safe or tidying up such part of the works as mey
already have been executed, or may be in the course of execution.

ii. vacate the site, remove all his plant, tools, equipment, goods and unfixed materials
which have not been paid by the Government and handback possession of the site fo
the Government.

{b) In the event of ferminalion under this Clause, Contract Adminisirator shall certify the
amounts payable o the Contracior and the Contracior shall provide all reasenable
assistance to the Contract Adminisfrator.  in the event that the Confracior doses not
submit the necessary information required, the Contract Administrator shall make his
cerification on the information available. The amount cerlified shall be paid by the
Govemment less any sums previously paid or due to or recoverable by the Govemment
from the Confractor.
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PART C - APPENDIX

1.0 Completion Dafe;

(if not siafed, fo be instructed by the Confract Administrator. If more than one

completion period, identify fhe scope of Works for each compiletion period)

For Term Contract, ihe Coniract shall ends when the following conditions are met:

{a) The actual expiration of the Centract Period; or

(b} The limit of the Approximate Maximum Total Value of All Job Orders have

been reached;

Whichever of the above comes first but subject to Clause 3.2 and Clause 4.0,
2.0 Liquidated and Ascertained Damages (LAD):

{if none stated, then the Coniract Administrator may cerlify G reasonable sum

as compensation for delay} LAD per Day = (15% x Contract Sum)

/ Contract Duraticn in Days

3.0 [ Shorlfalls / Defects Liability Period: 9 Months

{If none stated, NINE (9) MONTHS from the date of completion)

s . Zof ihe

4.0 Retention Sum: 5 Confract Sum

(i none stated., FIVE (5%) PERCENT of the Contract Sumj
5.0 Minimum and Maximum Values of Job Orders:

Minimum value of any cne Job Order to be issued <B%

Maximum value of any one Job Order to be issued =B%

{If none stated, fhe maximum value to be issued must be capable of being

carried cut and completed within the Contract Period)
6.0 Approximate Maximum Tolal Value of All Job Orders for the Confract Period: <B%

{If not slated, NOT MORE THAN $50,000,00 - BRUNE! DOLLARS FIFTY THOUSANDS}

The Coniract Administrator gives no warranty or undertaking as to the actual

amount of Works that will be ssued through Job Orders and no variance in

the actual value of Works ordered shall give rise to a change in any rate,

price or percentage adjustmend.

MOH CONTRACT AGREEMENT, TERMS AND CONDITIONS FOR QUOTATION WORKS
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QUOTATION SUBMISSION REQUIREMENT

SUPPLY AND INSTALLATION OF CCTV FOR VARIOUS LOCATION AT HOSPITAL RAJA
ISTERI PENGIRAN ANAK SALEHA HOSPITAL

GENERAL CHECKLIST

The Tenderer is required to fuffil all requirements stated in this section by submitting a copy of all
relevant documents whichever applicable to this Quotation, stamped and shall complete the
checklist provided as a verification. Incomplete submission can render the Tenderer's
submission of Quotation to be invalid (Clause 3.1.3, Financial Regulation 2022).

Description

1) Valid Builder's License/Contractor Registration Certificate/Supplier's Certificate
approved by the Authority for Building Control and Construction Industry (ABCi),
Ministry of Development.

2) List of company’s worker with names as stated in the identity card/passport,
identity card number, position and salary and local and foreign worker’'s
percentages.

3) Latest Certificate of Tax Compliance from the Revenue Division, Ministry of
Finance and Economy.

4)  Confirmation compliance to Employee Trust Act and Supplementai Contributory
Pension Trust Order 2009 from Tabung Amanah Pekerja Act including stating
employer account number and list of contributed employee.

5) Registry of Companies and Business Names approved via Corporate Registry
System in Cne Common Portal.

6) Completing the Tender's Integrity Declaration Form.

7)  Copy of company owner/Director identity card (front and back).

8) Company Registration Licence Form X, 16 & 17.
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SITE VISIT FORM

SUPPLY AND INSTALLATION OF CCTV FOR VARIOUS LOCATION AT HOSPITAL RAJA
ISTERI PENGIRAN ANAK SALEHA HOSPITAL

COMPANY
NAME

DATE OF SITE
VISIT

I hereby on behalf of my Company has made a Site Visit to the work location on the date
stated above and understand the work requirement(s) and all specification stated in this
Quotation document.

I (My Company) also agree not to make any additional claim to MOH should any
accident(s) or damage(s) occur during the contract period.

CONTRACTOR’S SIGNATURE

NAME:

DATE: COMPANY STAMP

FOR OFFICIAL USE ONLY

VERIFIED BY
S.0./0.1.C.

NAME:

DATE: DEPARTMENT STAMP

The Contractor must fill in this form and obtain signature from the S.0./0.1.C. as verification
for having visited the Site. Failing to do so will lead to disqualification from this Quotation.
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1.1

1.2

2.1

2.2

2.3

2.4

25

2.6

238

SECTION 1 — GENERAL
GENERAL

Tenderers are sought from suitably qualified contractors who wish to be considered for the
provision of supply and instaliation of CCTV system (hereinafter referred to as “Works”) at
the Raja Isteri Pengiran Anak Saleha Hospital for various location below:

¢ Qutpatient Pharmacy

+ CounterD

» Basement Block 5

¢«  Mortuary Area

¢ Registration Counter, OPD

» Specialist Building 1

» Resuscitation Area, Emergency Department

e Phiebotomy Section, Department of Laboratory Services

The duration of the Works is for three (3) months.

MAINTENANCE SERVICE

The Contractor MUST visit and examine the site, take necessary measurements, familiarize
and take into account all relevant aspects and the nature of works stated in this quotation.
No claim for adjustment or extra cost will be paid in due to negligence in his quotation price.

All prices quoted shall be deemed to have allowed for all costs or expenses and have taken
all consideration in the nature of this contract including labor, tools, materials, transportation,
shipping, custom charges and others necessary. No extra cost will be paid in in respect
thereof due to negligence in his quotation price.

The Contractor shall comply with the latest or current Health, Safety & Environment (HSE)
guidelines regulations practiced at Raja Isteri Pengiran Anak Saleha Hospital, Public Works
Department (PWD), and the latest HSE regulations of relevant Authorities.

Any damages to the RIPAS Hospital assets found on site shall be reported to the S.0. and if
the damages occurred is due to negligence during the contract period, it shall be reinstated
by the Contractor at no extra cost.

RIPAS Estate Management Section reserves the right to re-schedule or postpone the work
and will advise Contractor in advance of any changes in the work schedule. The Contractor
is not entitled for claim against for any changes in the work schedule.

The Contractor shall consistently take photos throughout the contract period which shall be
attached in his payment claim and shall be properly arranged and labelled.

The Contractor is responsible for the housekeeping of the working area at all times during
the period of this contract.
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2.9

2.10

2.1

2.12

2.13

2.14

3.0

3.1

3.2

3.3

4.1

42

The Contractor shall provide everything deemed necessary for the proper execution of all
works according to the indent of specification such as tools, equipment, scaffolding,
transport, barrier, necessary warmning sign, and others where necessary.

The Contractor shall be available even after office hours, Fridays, Sundays, and Public
Holidays as directed by the Superintending Officer.

If the Superintending Offier thinks that any of the items supplied are not in accordance with
the specification, the Superintending Officer have the right to submit the items to expert for
examination and/or testing. All test in connection therewith shall be bome by the Contractor.

The Contractor shall not assign this contract or any portion of the work to sub-contractor
without the Superintending Officer written permission. The consent shall not be reasonably
refused to the prejudice of the Contractor. The Contractor is still solely and personally
responsible for making sure that all terms, stipulation, and conditions in this contract are
followed by such authorized sub-contractor,

Any damages to the RIPAS Hospital assets found on site shall be reported fo the
Superintending Officer and if the damages occurred is due to negligence during the contract
period, it shall be reinstated by the Contractor at no extra cost.

The Superintending Officer have the right to request amendment or correction of work if it is
not satisfactory in terms of quality, workmanship, specification or according to instructions at
the Contractor expense. Any job done which are not within the contract scope and done
without Superintending Officer's approval shall not be claimed and will not be entertained
due to negligence of contractor.

MANPOWER

The Contractor shall provide and maintain all manpower for the whole contract period, full
fime supervision of all his employees, personnel and The Confractor is responsible for
ensuring the workers assigned for the performance of the works are experienced and
competent in their respective job or trade category.

The Contractor shall provide Personal Protection Equipment (PPE) such as coverall
(company logo/ name), safety helmets, gloves, goggles, safety shoes for all of his workers
during the course of work for the proper execution and completion of replacement works and
perform all works in a safe manner.

The Contractor shall complete the Work Permit provided by RIPAS Estate Management
Section for the preparation of temporary pass.

USE OF SITE

The Contractor shall not use any of the sites for any purpose other than that of carrying out
Works stipulated in these Specifications.

The Contractor shall, at all times, keep the sites clear and free from all surplus materials,
rubbish, debris arising from the execution of the works and keep the sites in clean
conditions.
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43

51

52

5.3

54

6.1

6.2

6.3

7.1

Contractor shall, at all times and at his own due diligence, adhere to the relevant guidelines,
directives and regulations issued by the relevant government agencies and/or authorities,
including among others, Workplace Safety and Health Order 2009, Safety, Health and
Environment National Authority (SHENA) and others necessary.

PERSONAL PROTECTIVE EQUIPMENT (PPE)

The Contractor shall at histher its own expense, supply its personnel and sub-contractor's
personnel, required in connection with the safe performance of the work, with adequate
Personal Protection Equipment (PPE) (bearing the name of the Company), tools and any
other protective equipment which shall be maintained in good condition or replaced and shali
be worn on relevant occasions as indicated by notices, instructions and good practice.

The Superintending Officer have the right to stop the work or does not allow entry to Hospital
if the PPE worn by the workers assigned is deemed unsatisfactory.

The PPE stated below are mandatory to be worn by the Contractor's workers during the
Maintenance Services:

Helmets, with or without visers - depending on the activity
Face masks — depending on site requirements

Eye protectors {safety goggles) — depending on the activity
Overalls (coverall) bearing company name — obligatory
Leg protectors and/ or industrial boots — obligatory

) B N>

A penalty shall be imposed on the Contractor if the PPE worn are not adequate at B$100.00
per noticefevent.

HEALTH AND SAFETY PRECAUTIONS AGAINST FIRE, NOISE CONTROL, etc

The Contractor shall provide all necessary measures to comply with all health and safety
regulations and rules currently in place. The Contractor shall also comply with all orders and
instructions given to him from time to time by the Superintending Officer with regards to
health and safety of persons in the vicinity of any site, site regulations, and the work in
general.

The Contractor shall take all reasonable precautions to prevent loss or damage by fire,
comply with existing fire regulations and all instructions given to him by the Superintending
Officer with regards to fire precautions and prevention.

The Contractor shall also ensure that all measures are taken to control noise and dust levels
produced during the Works.

MATERIALS

All works, equipment, and materials to be used and installed under this contract shall be of
first grade design and complying with Authority for Building Control and Construction
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8.1

9.1

Industry, British Standards, respective manufacturer's specificationfrecommendation, and/or
other Approved International Standards.

EXTENSION OF TIME

The Superintending Officer may at any time during the contract, request an extension of
time.

VARIATIONS AND EXTRAS

The Superintending Officer may at any time during the contract, request a variation order for
omission and/or addition where necessary.
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1.1

SECTION 2 — SPECIFICATION

SCOPE OF WORK

The Contractor shall supply and install CCTV system meeting the minimum requirements
stated below:

Outpatient Pharmacy and Counter D

1.

8 channel Network Video Recorder (NVR) with 8 port POE.

2. Surveillance up to 2 months recording.

3.

4.

Minimum 2MP camera (24-hours colourful and sharp videos with clear details in most
low light and even zero light scenarios) including audio recording
32" FHD monitor with built in speakers

Basement Block 5

1.
2.
3.

4.
5.

32 channel Network Video Recorder (NVR) with 8 port POE.
Surveillance up to 2 months recording.
Minimum 2MP camera (24-hours colourful and sharp videos with clear details in most
low light and even zero light scenarios) including audio recording at the following
location
a} Generator Room
b) LT3 Electrical Room
¢) LT2 Electrical Room (Room Ng.2)
d) Pump Room (Room No.3)
e) Pump Room (Room No.4)
f) Boiler Room (Room No.7)
g) Medical Air Compressor Room (Room No.8)
h} Vacuum pump Room (Room No.11)
i} CSSD RO Water Room (Room No.9)
j) LT1 Electrical Room {(Room No.13}
55" FHD monitor with built in speakers
2200VA UPS (for minimum 1 hour backup)

Mortuary Area

1.
2.
3.

4.

8 channe! Network Video Recorder (NVR) with 4 port POE,

Surveillance up to 2 menths recording.

Minimum 2MP camera (24-hours colourful and sharp videos with clear details in most
low light and even zero light scenarios) including audio recording

32" FHD monitor with built in speakers
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Registration Counter, OPD

1.

4 channel Network Video Recorder (NVR) with 4 port POE.

2. Surveillance up to 2 months recording.

3.

4.

Minimum 2MP camera (24-hours colourful and sharp videos with clear details in most
low light and even zero light scenarios) including audio recording
32" FHD monitor with built in speakers

Specialist Building [

. 32 channel Network Video Recorder (NVR)} with POE.

Surveillance up to 2 months recording.

Minimum 2MP camera (24-hours colourful and sharp videos with clear details in most
tow light and even zero light scenarios) including audio recording

32" FHD monitor with built in speakers

Resuscitation Area, Emergency Department

1.
. Surveillance up to 2 months recording.

>

32 channel Network Video Recorder (NVR) with POE.

Minimum 2MP camera (24-hours colourful and sharp videos with clear details in most
low light and even zero light scenarios) including audio recording

65" FHD monitor with built in speakers

T600VA UPS (for minimum 1 hour backup)

Phlebotomy Section, Department of Laboratory Services

1.

8 channel Network Video Recorder (NVR) with 4 port POE.

Surveillance up to 2 months recording.

Minimum 2MP camera (24-hours colourful and sharp videos with clear details in most
low light and even zero light scenarios) including audio recording

32" FHD monitor with built in speakers
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RINGKASAN TAWARAN

SUMMARY OF TENDER
Tajuk / Title i SUPPLY AND INSTALLATION OF CCTV FOR VARIOUS LOCATION AT HOSPITAL RAJA
ISTERI PENGIRAN ANAK SALEHA HOSPITAL
. . " Jumiah
Bil. Keterangan Unit Kadar Kuantiti Amount
No Description Unit Rate Quantity $ ¢

THE RATE QUOTED SHALL INCLUDE:

A Preliminaries such as Insurances for Public Liability,
Workmen's Compensation and Fire.

B Materials, consurmables, labour, insurance, tools,

equipment, transpon, barrier, and others deemed

necessary to carry out the proper execution of the
works stated in this quotationr.

C Materials and consumables required in compiliance to
Infection Control Risk Assessment Implementation and
Monitor Policy.

1.0 | OUTPATIENT PHARMACY COUNTERS AND
COUNTER D

To supply and install:

1.1 8 channel Network Video Recorder (NVR) with 8 port | No 1
POE switches for complete connection of new CCTV.

1.2 Minimum 10TB surveillance hard disk (approximately up
to 2 months recording).

1.3 Minimum 2MP full colour Dome Network camera (24-
hours colourful and sharp videos with clear details in
most low light and even zero light scenarios) including
audio recording to the following areas:

1.3.1 | Outpatient Pharmacy Counter No 4
1.3.2 | Counter D No 1
1.4 32" FHD Monitor with Buiit-In Speakers including wall | No 1

mounfing, bracket and other necessary accessories to
be installed in Officer Room, Outpatient Pharmacy.

1.5 Network wiring point using CAT6 cable inside PVC | Lot 1
conduit inciuding all necessary accessories to complete
the work.

JUMLAH DIBAWA KE HADAPAN
TOTAL AMOUNT CARRIED FORWARD
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= . " Jumiah
Bil. Keterangan Unit Kadar Kuantiti Amount
No Description Unit Rate Quantity $
2.0 BASEMENT BLOCK 5
To supply and install:
2.4 32 channel Network Video Recorder (NVR) with 8 port No 1
POE switches for complete connection of new CCTV.
22 Minimum 20TB surveillance hard disk (approximately up No 3
to 2 months recording).
2.3 Minimum 2MP full colour Bullet Network camera (24-
hours colourful and sharp videos with clear details in
most low light and even zero light scenarios) including
audio recording to the following areas;
2.3.1 | Basement Block 5 walkway No 8
2.4 Minimum 2MP full colour Dome Network camera (24-
hours colourful and sharp videos with clear details in
most low light and even zero light scenarios) including
audio recording to the following areas:
2.41 | Generator Room No 2
2.42 | LT3 Electrical Room No 2
2.4.3 | LT2 Electrical Room (Room No.2) No 2
244 | Pump Room {Room Noc.3) No 2
245 | Pump Room (Room No.4) No 2
246 | Boiler Room (Room No.7) No 2
247 | Medical Air Compressor Room (Room No.8) No 2
248 | Vacuum pump Room (Room No.11) No 2
249 | CSSD RO Water Room (Room No.9) No 2
2.4.10 | LT1 Electrical Room (Room No.13) No 2
2411 | Walkway to lift No 2
2.5 | 55" FHD Monitor with Built-In Speakers including wall | No 1
mounting, bracket and other necessary accessories to
be installed at Monitoring Room, Ground Floor, Block 5.

JUMLAH DIBAWA KE HADAPAN

TOTAL AMOUNT CARRIED FORWARD
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. . . Jumlah
Bil. Keterangan Unit Kadar Kuantiti Armount
No Description Unit Rate Quantity $
26 2200VA UPS (Minimum 1 hour backup) for the CCTV. No 1
27 6U 19" wall mount rack. No 1
2.8 Network wiring point using CAT& cable inside PVC

conduit including all necessary accessories to complete | Lot 1
the work.
2.9 3 nos.of 13A standard single socket (radial circuif) using
2.5mm cable connected to existing power supply ciw
PVC casing at:-
) Monitoring Room, Ground Floor, Block 5 Lot 1
ii) Basement Block 5 tunnel. Lot 1
3.0 MORTUARY AREA
To supply and install:
3.1 8 channel Network Video Recorder (NVR) with 4 port [ No 1
POE switches for complete connection of new CCTV.
3.2 Minimum 10TB surveillance hard disk (approximately up | No 1
to 2 months recording).
3.3 Minimum 2MP full colour Dome Network camera {(24- | No 4
hours colourful and sharp videos with clear details in
most low light and even zero light scenarios.
34 32" FHD Monitor with Built-ln Speakers including wail { No 1
mounting, bracket and other necessary accessories to
be installed in Officer Room, Mortuary Area.
35 4U wall mount rack. No 1
3.6 Network wiring point using CAT6 cable inside PVC | Lot 1
conduit including all necessary accessories to complete
the work.
4.0 REGISTRATION COUNTER, OPD
To supply and install:
4.4 4 channel Network Video Recorder {(NVR) with 4 port | No 1
POE switches for complete connection of new CCTV.
4.2 Minimum 10TB surveillance hard disk (approximately up | No 1
to 2 months recording).
43 Minimum 2MP full colour Dome Network camera (24- | No 4
hours colourful and sharp videos with clear details in
most low light and even zero light scenarios.

JUMLAH DIBAWA KE HADAPAN

TOTAL AMOUNT CARRIED FORWARD
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Jumliah

Bil. Keterangan Unit Kadar Kuantiti Amount
No Description Unit Rate Quantity $
4.4 | 32" FHD Monitor with Built-ln Speakers including wall | No 1
mounting, bracket and other necessary accessories to
be installed in Medical Record Office.
4.5 | 4U wall mount rack. No 1
4.6 | Network wiring point using CAT6 cable inside PVC | Lot 1
conduit including all necessary accessories to complete
the work.
5.0 | SPECIALIST BUILDING |
To supply and install:
5.1 16 channel Network Video Recorder (NVR) with POE | No 1
switches for complete connection of new CCTV.
52 | Minimum 10TB surveillance hard disk {approximately up [ No 1
to 2 months recording).
53 | Minimum 2MP full colour Dome Network camera (24-
hours colourful and sharp videos with clear details in
most low light and even zere light scenarios at:-
f} Registration Counter, Ground Floor No 4
i) Outside Specialist 1 building. No 6
54 | 32" FHD Monitor with Built-In Speakers including wall | No 1
mounting, bracket and other necessary accessories to
be instailed in Bilik Rehat (back of counter).
5.5 | 4U wall mount rack. No 1
56 Network wiring peint using CAT6 cable inside PVC | Lot 1
conduit including all necessary accessories to complete
the work.

JUMLARH DIBAWA KE HADAPAN
TOTAL AMOUNT CARRIED FORWARD
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Jumlah

Bil. Keterangan Unit Kadar Kuantiti AFGGT
No Description Unit Rate Quantity $
6.0 | RESUSCITATION AREA, EMERGENCY
DEPARTMENT
To supply and install:
6.1 32 channel Network Video Recorder (NVR) with POE | No 1
switches for complete connection of new CCTV.
6.2 | Minimum 10TB surveillance hard disk (approximately up | No 1
to 2 months recording).
6.3 | Minimum 2MP full colour Dome Network camera {24- { Nos 6
hours colourful and sharp videos with clear details in
most low light and even zero light scenarios at
Resusccitation Area.
6.4 | 55" FHD Monitor with Built-ln Speakers including wall | No 1
mounting, bracket and other necessary accessories to
be installed in EDOC Office, Emergency Department.
6.5 16800VA UPS (Minimum 1 hour backup} for the CCTV. No 1
6.6 | Network wiring point using CAT6 cable inside PVC | Lot 1
conduit including all necessary accessories to complete
the work.
7.0 | PHLEBOTOMY SECTION, DEPARTMENT OF
LABORATORY SERVICES
6.1 ! 8 channel Network Video Recorder (NVR) with 8 POE | No 1
switches for complete connection of new CCTV.
6.2 | Minimum 10TB surveillance hard disk (approximately up | No 1
to 2 months recording).
6.3 | Minimum 2MP full colour Dome Network camera (24- | Nos 6
hours colourful and sharp videos with clear details in
most low light and even zero light scenarios at
Resusccitation Area.
8.4 | 32" FHD Meonitor with Built-ln Speakers including wall | No 1
mounting, bracket and other necessary accessories to
be installed in Officer Room.
6.5 | Network wiring point using CAT6 cable inside PVC | Lot 1
conduit including all necessary accessories to complete
the work.
6.6 | Wiring 2.5mm power point laying ciw PVC casing, 13A | Lot 1

standard single socket x1 and terminate.

JUMLAH KESELURUHAN BAGI RINGKASAN TAWARAN INI
TOTAL AMOUNT FOR THIS SUMMARY OF TENDER
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SCHEDULE A - SCHEDULE OF MANUFACTURER AND SUPPLIERS

Item

Description

Offered

CCTV

OUTPATIENT PHARMACY COUNTERS AND COUNTER D

Brand:

Model:

Network Video
Recorder (NVR)
channel:

Dome network
camera MP:

Hard disk brand:

Hard disk capacity:

Monitor brand:

Monitor size:

Warranty:

CCTV

BASEMENT BLOCK 5§

Brand:

Model:

Network Video
Recorder {NVR)
channel.

Bullet network camera
MP:

Dome network
camera MP:

UPS Brand:

UPS Capacity:

Monitor brand:

Monitor size:

Warranty:

Page 1423



CCTV

MORTUARY AREA

Brand:

Model:

Network Video
Recorder (NVR)
channet:

Dome network
camera MP:

Hard disk brand:

Hard disk capacity:

Monitor brand:

Monitor size:

Warranty:

CCTvV

REGISTRATION COUNTER, OPD

Brand:

Model:

Network Video
Recorder (NVR)
channel:

Dome network
camera MP:

Hard disk brand:

Hard disk capacity:

Monitor brand:

Monitor size:

Warranty:

CCTV

SPECIALIST BUILDING |

Brand:

Model:

Network Video
Recorder (NVR)
channel:

Dome network
camera MP:

Hard disk brand:

Hard disk capacity:

Monitor brand:

Monitor size:

Warranty:
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CCTV

RESUSCITATION AREA, EMERGENCY DEPARTMENT

Brand:

Model:

Network Video
Recorder {(NVR)
channel;

Dome network
camera MP:

Hard disk brand:

Hard disk capacity:

Monitor brand:

Monitor size:

Warranty:

CCTV

PHLEBOTOMY SECTION, DEPARTMENT OF LABORATORY

SERVICES

Brand:

Model:

Network Video
Recorder (NVR)
channel:

Dome network
camera MP;

Hard disk brand:

Hard disk capacity:

Monitor brand:

Monitor size:

Warranty:
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