TERMS AND CONDITIONS OF TENDERING ( FOR QUOTATION WORKS )

Before tendering, the tenderer shall visit the site where the Works are to be carried out and shall also carefully examine the
relevant Terms and Conditions of Contract, Drawings, Specification and all other accompanying schedules, etc.

If there is any ambiguity in or discrepancy between any of the documents, he / she should refer the matter to the Contract
Administrator {C.A.), HEAD OF ESTATE & HEALTH CENTRES MAINTENANCE - BRUNEI MUARA.

On tendering, the tenderer shall be deemed to have examined the documents referred to above and shall be bound by
the terms and conditions therein.

Every tenderer must submit together all documents listed below and this requirement shall be strictly adhered to prior to any
consideration :-

{a) Valid Tenderer's Registration Certificate from the Ministry Of Development or Ministry of Health, Eligibility to CLASS [ & Il ;
Category KAO1,B01.

(b} Business Enactment Act Section 16 & 17.

(c) The Tender Form MUST be signed by the Owner, or the Director of Shareholder(s) of the Company stating their post and
stamped with the Company's Official seal as detailed in the Business Enactment Act Section 16 & 17 / or the tenderer’s
Registration Certificate from the Ministry of Development.

(d) The address indicated must be detailed as in the Business Enactment Act Section 16 & 17 / and/or Tenderer's
Registration Certificate from the Ministry Of Development. Any changes to the above must be officially referred to the
Registrar of Companies and Business Names and a copy must be submitted to this department.

Tender documents must be duly completed, signed and dated. Any tender which is incomplete or unsigned will render the
tender to be rejected.

(a) Tenders and documents in connection therewith as specified above , must be delivered to the place at or before the
time specified.

(b) In the case of the tender not being delivered by hand, the tenderer must arrange for his / her tender and other
documents to be posted in time to reach the stipulated place by not later than the time stated.

{c) In no case will the Government be responsible for any expense or loss incurred by a tenderer in the preparation of this
tender.

Tenders shall remain valid for 6 MONTHS from the final date for submission of the tenders and no tenderer may withdraw
his/her tender within that period. The Government reserves the right to extend this period if deemed neccessary provided
that such extension of the tender validity period shall have the written consent of the tenderers.

The Government does not bind itself to accept the lowest and/or any tender and no reason will be given for rejecting any
tender thereof.

Every comrespondence o be given to a tenderer may be posted to the tenderer’'s address in the tender and such posting
shall be deemed good and legally binding in service of such correspondence.

The tender shall be made on the basis of the rates in the tender documents being firm and not subject to any adjustment
with variations in quantities.

The tender fee shall be B$5.00 [ Five Dollar Only ]

No unathorised alteration or use of ‘blancd’ in the tender documents is allowed, or the tender may be rejected. Any errors
are to be struck off and initialled.

Non-compliance with the above terms and conditions in any respect may render the tender liable to be rejected.

The tender must be done in the official printed tender forms which is available from the PURCHASING AND PROCUREMENT
SECTION, MINISTRY OF HEALTH.

The completed tender documents are to be lodged on or before PM on in a sealed
enveloped addressed to :-

TENDER / QUOTATION (QTN ) BOX

PENGERUSI SEBUTHARGA
TINGKAT BAWAH

KEMENTERIAN KESIHATAN
JALAN COMMONWEALTH DRIVE
NEGARA BRUNEI DARUSSALAM

The top part of the sealed envelope must be written stating the following :-

Quotation No. : Quotation Closing Date

Title : NEW FENCING WORKS AND FABRICATION OF NEW COVER, AT RIMBA & KIARONG DIALYSIS CENTRE
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KEMENTERIAN KESIHATAN 3.
MINISTRY OF HEALTH FOR OFFICIAL USE ONLY
Quotation For :  NEW FENCING WORKS AND FABRICATION OF NEW COVER, AT RIMBA & KIARONG DIALYSIS CENTRE.
Quotation No. : Closed On : Receipt No.
PART A - AGREEMENT
1.0  On behalf of |, the undersigned, agree to carmy
out the above Works / Service / Supply * for a sum of B$
(Brunei Dollars )
(or),
At Schedule of Rates attached subject to the adjustment percentage of an additional (+) / a deduction (-) *
%  with an approximate Maximum Contract Sum as stated in PART C - APPENDIX ltem 6.0.
And,
within the Contract Period of 20 Days / Weeks-/ Menths * in accordance with the terms and conditions below.
B
2.0 Owner / Director * 's
Signature & Name ( )
IC No. :
2.1 Signature & Name of
Witness ( )
IC No. : Company Stamp
2.2 Company
Address
2.3 Tel.No. g Fax No. : E-mail
2.4 Date

ACCEPTANCE OF CONTRACT (FOR OFFICIAL USE ONLY)

3.0

4.0

4.1

4.2

4.3

4.4
4.5
4.6
4.7

On behalf of the Brunei Government, | accept your offer to carry out all / items *

of the above for a sum of B$
(Brunei Dollars )

(or),

At Schedule of Rates attached subject to the adjustment percentage of an additional (+) / a deduction (-) *
% with an approximate Maximum Contract Sum as stated in PART C - APPENDIX ltem 6.0.

And,
within the Contract Period of 20 Days / Weeks / Menths * in accordance with the terms and conditions below.
C
(MOHAMMAD KHAIRUDDIN BIN HAJI
ROSLIN)
ACT. HEAD OF ESTATE & HEALTH
CENTRES MAINTENANCE - BRUNEI
MUARA
Signature & Name of
Witness (MOHAMMAD KHAIRUDDIN BIN HAJI ROSLIN) Department Stamp
Address . HEALTH HEADQUARTERS, ESTATE MANAGEMENT AND PROJECT DEVELOPMENT, GROUND FLOOR, MINISTRY OF
HEALTH, COMMOMMWEALTH DRIVE, JALAN MENTERI BESAR, BANDAR SERI BEGAWAN, BB3910, NEGARA BRUNEI
DARUSSLAM
Tel. No. . +673-2381640 FaxNo. : +673-2382755 Email : estate.project@moh.gov.bn
Date of Contract : Approval No.
The Contract Administratoris : HEAD OF ESTATE & HEALTH CENTRES MAINTENANCE - BRUNEI MUARA

The Starting Date is on
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Note : An asterisk * indicates text that is fo be deleted as appropriate.

PART B - TERMS OF QUOTATION

1.0.  BASIS OF QUOTATION, OVERALL OBLIGATIONS AND ADMINISTRATION

1.1 Overall Obligations of the Government:

L]
1.1.2
1.1.3
1.1.4
1.1.5

To provide access at proper times for the Contractor o do his Works.

To provide all information and facilities stated in this Contract to enable the Contractor to do his Works.
To pay the Contractor as provided in this Confract.

To assign a Coniract Administrator to administer this Contract.

May take out or renew collateral warranty and insurance as referred to in Clause 1.2.3 and Clause
1.2.4 below if the Coniractor fails to do so.

1.2 Overall Obligations of the Contractor:

1.2.1

1.2.2

1.2.3

1.2.4

To finish the Works to the quality standards provided in this Contract within the Completion Date(s) and
Contract Period provided in this Contract.

To cooperate with all other Contractors working on the project and not fo disrupt them or cause
damage to their Works.

To provide a collateral warranty containing a simitar obligation as under this Contract directly to a third
party if requested by the Coniract Administrator.

To provide and maintain valid Contractor's all risks insurance policy at all times.

1.3 Instructions, Cerifications & Job Orders

1.3.1

1.3.2

1.33

1.3.4

1.3.5

1.3.6

The Contract Administrator con issue instructions and certifications including Job Orders fo the
Contractor on anything relating to the Works.

All instructions, ceriifications and Job Orders must be in writing, dated and clearly identified as
Contract Administrator's Instructions, Certifications and Job Orders.

For each Job Order, the Contract Administrator must state a commencement date and a reasonable
date for its completion and the Contractor must complete each Job Order by that completion date.
The minimum and maximum of any one Job Order to be issued as stated in the Appendix item 5.0 and
the maximum 1o be issued must be capable of being carried out and completed within the Contract
Period.

The Contractor must comply with all instructions, certifications and Job Orders issued by the Contract
Administrator.

The Contract Administrator may arrange others to complete the Works if the Contractor fails fo comply
with Clause 1.3.5, and the Coniractor shall pay for all exira costs incurred.

2.0. QUALITY, HEALTH, SAFETY AND ENVIRONMENT

2.1 Quality

2.1

2.1.2

2.1.3

2.1.4

The Contractor must do his Works based on the documents referred to in this Contract and other
instructions and information given to him by the Contract Administrator.

if any of the Works is not done according to this Contract or if there is any other breach of this Contract
by the Contractor, the Contract Administrator shall inform the Confractor of the shortfall(s) in writing.
The Contractor must rectify the shortfali(s).

If the Contractor does not rectify the shortfall{s), the Contract Administrator may arrange others o
rectify the shortfall(s). The Coniract Administrator can also certify either :

(a) The cost of rectifying such shortfal(s}); or
(b) The reduced value of the completed Works due to such shortfall(s)

as provided in the Payment Certification Clause.

The Contract Administrator can continue to do this throughout the project and during the Defects
Liability Period (as stated in the Appendix item No. 3.0} after the Contract Administrator confirms the
Works is: complete as provided in the Completion Clause.

2.2 Health, Safety And Environment

221
222

The Contractor must keep the site clean and safe at all fimes.
The Contractor must comply with all laws and regulations relating to Health, Safety and Environment
Act, if any.

3.0.  TIME OBLIGATIONS

3.1 Starting, Progress and Finishing

3.1

3.1.2

If not stated in this Contract, the Contract Adminisirator will inform the Contractor when to start work in
writing. The Contractor shall not be entitled to claim for any loss or damage caused by any delay of
possession of site.

The Contractor must progress with the Works in a reguiar and diligent manner.
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4.0

5.0.

3.1.3 The Contract Administrator can instruct the Contractor to stop and restart at any time.
3.1.4 The Contractor must finish all the Works within the Completion Date(s} stated in this Contract or as
instructed by the Contract Administrator.

3.2 Adjusting Time for Completion

3.2.1 If the Government or Coniract Administrator or anyone within either of their responsibility or control
(which includes other Confractors on site), or anything beyond the Contractor's confrol, disrupts the
Contractor from finishing within the completion period, the Contract Administrator must assess the
impact of this disruption on the Contractor’s Works.

322 It any Completion Date(s) is affected the Contract Administrator must adjust the Completion Date(s).

3.2.3 This must be done in a written certificate clearly identified as Extension of Time Certificate.

3.3 Completion
3.3.1 When the Contractor practically completed all the Works, he shall inform the Contract Administrator

stating he has completed.

3.3.2 The Coniract Administrator must decide when the Works has actually practically completed by the
Contractor.

3.3.3 This decision must be in a written cetrfificate clearly identified as Certificate of Practical Completion.

3.3.4 The Confract Administrator must decide when all obligations of the Contractor are fully discharged.

3.3.5 This decision must be in a written certificate clearly identified as a Final Completion Certificate.

3.3.6 This must be done after the end of Defects Liability Period {as stated in the Appendix item No. 3.0) or
when the Contractor has rectified all the shortfall{s) including Works that is not according 1o this
Contract and any other breach of Contract by the Confractor identified by the Contract
Administrator, whichever is later.

3.4 Delayed Completion

3.4.1 If the Contracior does not finish by the date stated in the Contract or Job Order, he shall pay
Liguidated and Ascertained Damages due to the delay to the Government as provided in the
Payment Certification Clause.

3.4.2 liguidated Damages is calculated for delay between when the Contractor should have completed
the Works and when he actually completed the Works.

VARIATIONS TO WORK

4.1 The Contract Administrator can issue instructions to vary the Works to be done.

4.2 If the Contfract Administrator instructs the Contractor fo vary any of the Works and there is a financial impact,
the Contract Administrator must cerfify the value of the variation work as provided in the Payment
Certification Clause.

4.3 The Contract Administrator must value the variation work using the Summary of Works rates and/or adjusted
Schedule of Rates, If neither are available then using fair market rates.

4.4 This shall be done in a wiitten certificate clearly identified as Variation Order certificate.

PAYMENT CERTIFICATION

5.1 Claims and Payment Certificate
5.1.1 The Contractor must submit a claim for the Works done before any payment cerificate can be issued.

5.2 Contents of Payment Cerlificate:

5.2.1 The payment ceriificate must include the following:
5.2.2 Add the following:

{a) Cumulative value of the Works done. This is valued based on Summary of Works rates and/or
adjusted Schedule of Rates, if any. If none, then valued based on fair market rates.

(b} Value of variation work properiy instructed by the Coniract Administrator and properly done by
the Contractor.

5.2.3 Deduct the following:

() Liquidated and Ascertained Damages which is calculated for delay between when the
Contractor should have completed the Works and when he actually practically completed the
Works.

{b) The value of any shortfall(s) due to Works done according to this Contract or due to any other
breach of this Contract by the Contractor which the Contract Administrator has informed the
Contractor. If the Contractor does not rectify the shortfall(s) the Contract Administrator can
certify either:

{ii The cost of rectifying such shortfall{s) by others; or
{i) The reduced value of the completed Works due to such shortfall(s) as_stated in the

Appendix.
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{c) A percentage of the sum of total additions above will be retained (as the Retention Sum} and
released after the end of Defects Liabllity Period or when the Coniractor rectified all the
shortfall(s) including Works that are not done according to this Contract and any other breach
of contract by the Contractor identified by the Contract Administrator.

(d) The Net Amount Payable is the amount the Government must pay to the Coniractor. This is
calculated by:

(i) Adding the total under additions above;
(i) Deducting the fotal of all deductions above; and
(i) Deducting the cumulative amount certified previously.

(e} The Contract Administrator may deduct any monies owed by the Confractor to the
Government under this Contract or any contract{s) from the Contractor's payments.

6.0. TERMINATION OF CONTRACT
6.1 If the Contractor:

{a} Suspends the Works before completion without any reasonable cause; and/or

(b} Fails to proceed with the Works within the time stated in the Coniract Administrator’s
Instructions; and/or

(¢} Fails to comply with the Contract Administrator’s Instructions;

for fourteen (14} days after a notice sent to the Contractor, the Contract Administrator can determine this
Contract by a written notice.

6.2 If the Confractor:

(a) Becomes bankrupt; or

(b) Goesinto liquidation; or

(c) Has offered or given or agreed to give to any person any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or forbeorne o do any
action in relation to the obtaining or execution of this Contract with the Government, or for
showing on forbearing to show favour or disfovour to any person in relation fo this Contract or
any other contract with the Government or the like acts shall have been done by any person
employed by the Conifractor or acting on his behalf (with or without the knowledge of the
Contractor), or if, in relation to this Contract or any other coniract with the Government, the
Contractor, or any person employed by the Contractor or acting on his behalf shall have
committed or abetted to commit an offence under the Prevention of Corruption Act (Chapter
131} or section 181, 162, 163, 164, 165,213, 214 or 215 of the Penal Code (Chapter 22);

this Contract is terminated by a written nofice.

6.3 In either (4.1) or (6.2) above, the Contract Administraior may complete the Works by other ways and the
Contractor shall pay for all exira costs incurred.

6.4 Termination For Convenience :

(a) The Govermnment may at any time, give the Contractor a written notice to terminate the
employment of the Contracter under the Contract and the Contractor shall immediately or
upon such other date as specified in the written notice; ‘

{ii cease all works under the Contract, which shall include, but be not limited o such work
for the purpose of protecting, making safe or tidying up such part of the works as may
dlready have been executed, or may be in the course of execution.

(i) Vacate the site, remove all his plant, tools, equipment, goods and unfixed materials which
have not been paid by the Government and hand back possession of the site to the
Government.

(o) In the event of termination under this Clause, Contract Administrator shall certify the amounts
payable to the Contractor and the Contractor shall provide all reasonable assistonce to the
Confract Administrator. In the event that the Contractor does not submit the necessary
information required, the Contract Administrator shall make his certification on the information
available. The amount certified shall be paid by the Government less any sums previously paid
or due to orrecoverable by the Government from the Confracior.
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PART C - APPENDIX

1.0

Completion Date :

(If not stated, to be instructed by the Contract Administrator. If more than one
completion period, identify the scope of Works for each completion period).

For Term Contract, the Contract shall ends when the following conditions are met

(a) The actual expiration of the Contract Period; or
{b] The limit of the Approximate Maximum Total Value of All Job Orders have
been reached;

whichever of the above comes first but subject to Clause 3.2 and Clause 4.0.

/ /2026

20

Liquidated and Ascertained Damages (LAD) :

(if none stated, then the Contract Administrator may certify a reasonable sum
as compensation for delay).

BS

per day

[(Contract Sum x 0.15)/days]

3.0

Shortfalls / Defects liability Period :
(if none stated, SIX () MONTHS from the date of completion).

9 Months

4.0

Retention Sum:
(If none stated, FIVE{5%) PERCENT of the Coniract Sum).

% of the
Contract Sum

5.0

Minimum and Maximum Values of Job Orders :
Minimum value of any one Job Order fo be issued

Maximum value of any one Job Order 1o be issued

(If none stated, the maximum value 1o be issued must be capable of being
carried out and completed within the Contract Period).

N/A
N/A

6.0

Approximate Maximum Total Value of All Job Orders for the Contract Period :
{If not stated, NOT MORE THAN $50,000.00 - BRUNEI DOLLARS FIFTY THOUSANDS)

The Contract Administrator gives no warranty or undertaking as to the actual
amount of Works that will be issued through Job Orders and no variance in
the actual value of Works ordered shall give rise to a change in any rate,
price or percentage adjustment.

N/A
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Tajuk / Title

SCHEDULE A
SUMMARY OF QUOTATION

NEW FENCING WORKS AND FABRICATION OF NEW COVER, AT RIMBA & KIARONG DIALYSIS
CENTRE.

Bil. Sebutharga i Ruj. Permohonan . No. MOH

Quotation No.

Request Ref. ) MOH No.

ITEM
NO

AMOUNT
DESCRIPTION QIY | UNIT | RATE | § ¢

1.0
1.1

1.2

111
1.1.2

NOTE:

1. Contractor is advice to visit the site and fill in
the site visit form as per attachment prior to
tender price. Supply all labour, materials,
tools, equipment and transport for the
proper execution of the following works to its
proper working conditions as directed and to
S.0. satisfaction. Rate shall include to make
good all works disturb to match or as
directed by S.O0 and to remove debris to
Contractor’s own dumping Yard. No claims
for additional payment will be entertained as
the grounds of misunderstanding or
misinterpretation  of  site condition,
measurements etc.

2. Conftractor shall attach detail sketch for any
fabrication works as per stated if necessary.

3. Contractor shall follow and provide proper
safety measure as per instruction.

NEW GALVANISED IRON FENCE:

Preparation work such as clearing and remove all
the bushes/stump/trees by at least 1.5-meter
spacing from the existing fencing. Dismantle and
take off all the defect fencing. Lump | sum

Excavate for trenching  with  approx.
measurement — 2sq.ft (width) x 2ft (depth);
compact the surfaces to allow for levelling for
formwork installation and reinforcement bar/BRC
¢/w link for the footing.

Concreting work by Laying grade 25/30 ready-mix
concrete approx. measurement — 2sq.ft (width) x
2ft (depth).

COMPOUND AREA, RIMBA DIALYSIS CENTRE. 1 Lot
COMPOUND AREA, KIARONG DIALYSIS CENTRE. 1 Lot

Total Amount carried forward

ST/



ITEM
NO

DESCRIPTION

Qry

UNIT | RATE

AMOUNT

$

¢

Brought Forward

1.2

121

1.2.2

2.0
2.1

2.1.1

2.1.2

Fabricate, supply and install including other fence
accessories require, modification works and other
necessary work required as per S.0 approval:

- Hot Dipped Galvanized Fencing;

- Round hollow pipe GI for fence post with
approx. size 65mm diameter x 200mm
thickness with height at least 8ft;

- Mesh sheet GI with approx. size 1.8m{H} x
2.4m{W);

- 3-tier barbed wire.

COMPOUND AREA, RIMBA DIALYSIS CENTRE,
(Approximate total length — 175m).
COMPOUND AREA, KIARONG DIALYSIS CENTRE.
{(Approximate total length — 65m).

NEW DRAIN COVER:

Fabricate, supply and install including other
accessories require, modification works and other
necessary work required as per S.0 approval:

- High tensile reinforcement steel bar with
Nominal diameter 10mm up to 12mm with
1.5cm spacing gap for each rebar (by
depending on the width of the existing
concrete drain);

- 2 no. of equal steel angle bar for framing with
approx. 50mm x 50mm x 5 mm Thickness;

- 5 no. of high tensile reinforcement steel bar
(nominal diameter 12mm) for support with
spacing gap at least 1ft.

- Apply 2 coats of corrosive paints.

RIMBA DIALYSIS CENTRE, CHILLER YARD AREA
(Approximate length for 1ft width— 35m).
RIMBA DIALYSIS CENTRE, CHILLER YARD AREA
(Approximate length for 21t width— 45m).

Lot

Lot

Lot

Lot

Total Amount

ST/2




SITE VISIT FORM

REFERENCE
PROJECT NEW FENCING WORKS AND FABRICATION OF NEW COVER, AT RIMBA
TITLE & KIARONG DIALYSIS CENTRE.

This is to confirm and verify that the company stated below has visited and understood the
specifications stated in the tender above.

This site visit is a Mandatory for Every Tenderer to participate a tender. Without this site visit
with our representative from Estate Maintenance Section MOH and/or client, the tender shall
be considered NON COMPLY.

STAMP

Name of Company :

Name of staff :

Position :

Date of Visit :

Name:

Signature :

Date

Name :

Signature :

Date :
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