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TERMS AND CONDITIONS OF TENDERING (FOR QUOTATION WORKS)

Before tendering, the tenderer shall visit the site where the Works are to be carried out and shall also carefully examine the relevant Terms and
Conditions of Contract, Drawings, Specification and all other accompanying schedules, etc.

If there is any ambiguity in or discrepancy between any of the documents, he / she should refer the matter to the Estate Maintenance Section
Tutong, Ministry of Health | Tel: 4206721/2/3/4/5 ext 181/188 |.

On tendering, the tenderer shall be deemed to have examined the documents referred to above and shall be bound by the terms and conditions
therein.

2. Every tenderer must submit together all documents listed below and this requirement shall be strictly adhered to prior to any consideration :-

(a) Valid Tenderer’s Registration Certificate from the Ministry of Heaith or Ministry Of Development Class 11 or above, Categories M01.,

(b) Business Enactment Act Section 16 & 17.

(¢} The Tender Form MUST be signed by the Owner, or the Director of Shareholder(s) of the Company stating their post and stamped with the
Company’s Official seal as detailed in the Business Enactment Act Section 16 & 17/ or the tenderer’s Registration Certificate from the Ministry
of Development.

(d) The address indicated must be detailed as in the Business Enactment Act Section 16 & 17 / andfor Tenderer’s Registration Certificate from the
Ministry Of Development. Any changes to the above must be officially referred to-the Registrar of Companies and Business Names and a copy
must be submitted to this department.

3. Tender documents must be duly completed, signed and dated. Any tender which is incomplete or unsigned will render the tender to be rejected.

(a)  Tenders and documents in connection therewith as specified above , must be delivered to the place at or before the time specified.

(b) In the case of the tender not being delivered by hand, the tenderer must arrange for his / her tender and other documents to be posted in time to
reach the stipulated place by not later than the time stated.

(¢) Inno case will the Government be responsible for-any expense or loss incurred by a tenderer in the preparation of this tender.

Tenders shall remain valid for 1 YEAR from the final date for submission of the tenders and no tenderer may withdraw his/her tender within that
period. The Government reserves the right to extend this period if deemed neccessary provided that such extension of the tender validity period
shall have the written consent of the tenderers.

4. The Government does not bind itself to accept the lowest and/or any tender and no reason will be given for rejecting any tender thereof.

5. Every correspondence to be given to a tenderer may be posted to the tenderer’s address in the tender and such posting shall be deemed good and
legally binding in service of such correspondence.

6. The tender shall be made on the basis of the rates in the tender documents being firm and not subject to any adjustment with variations in quantities.

7. The tender fee shall be

8. No unathorised alteration or use of ‘blanco’ in the tender documents is allowed, or the tender may be rejected. Any errors are to be struck off and
initialled.

9. Non-compliance with the above terms and conditions in any respect may render the tender liable to be rejected.

10. The tender must be done in the official printed tender forms which is available from the ESTATE MAINTENANCE SECTION, TUTONG
MINISTRY OF HEALTH.
The completed tender documents are to be lodged on or before 2.00 PM SATURDAY  in asealed

enveloped addressed to :-

TENDER / QUOTATION (QTN) BOX

PENGERUSI SEBUTHARGA

TINGKAT BAWAH KEMENTERIAN KESIHATAN
JALAN COMMONWEALTH DRIVE

NEGARA BRUNEI DARUSSALAM

The top part of the sealed envelope must be written stating the following :-

g(‘)“"a""“ : ()PSD/QTN/2026 -(PMMPMHAMB) g:fe'“"““ Closing
Title . REPLACEMENT OF EXISTING VAV BOXES AND DIFFUSERS AT AUDIOLOGY/ ORL AND

PODIATRIC CLINIC, 2ND FLOOR, PMMPMHAMB HOSPITAL TUTONG, MINISTRY OF HEALTH.




RINGKASAN TAWARAN
SUMMARY OF TENDER

Tajuk / Title :  REPLACEMENT OF EXISTING VAV BOXES AND DIFFUSERS AT AUDIOLOGY/ ORL AND PODIATRIC CLINIC, 2ND
FLOOR, PMMPMHAMB HOSPITAL TUTONG, MINISTRY OF HEALTH.

Bil. Sebutharga o ) PSD/QTN/2026 — Ruj. Permohonan § No. MOH

Quotation No * (PMMPMHAMB) Request Ref ’ MOH No.

Muka Dari 9
Page Of -

Jumlah

. Amount
Keterangan / Description Um't Kadar e

Bil.
No Ini Rate

Kuantiti
$

Quantity

Note :

The contractor shall carry out site visit inspection and take into account all aspects and conditions of site
before submitting his quotation. The contractor must fill this schedule at the time of tendering. Supply all
materials, labour, tools and everything else deemed necessary to carry out work

Contractor having submitted their prices are considered as having visited the site. No claims for additional
payment will be entertained on the ground of misunderstanding or misinterpretation of the conditions,

measurement etc

1.0 | NEW VAV BOX C/W CONTROLLER & THERMOSTAT

1.1 | Supply and install new VAV boxes c/w controllers and digital room | Nos 17
thermostat with built-in LCD screen for the relevant existing supply air
ductworks. The offered VAV box shall be pressure independent type and
must be able to meet the air flow requirement of the existing supply air
ductwork. VAV box shall also come with controller and be externally
insulated with fiberglass insulation wrapped with aluminum foil. The VAV
controller shall be electronically lockable and set point changes to be
configured through room thermostat. Room thermostat shall have built-in
temperature sensor and compatible with the offered VAV controller.

1.2 | Supply and lay power and control cablings enclosed with PVC conduits for | Nos 17
the above mentioned new VAV controllers and thermostats. Control
cablings shall be twisted pair screened 18AWG.

1.3 | Supply and install duct fitting connections c¢/w external fiberglass insulation | Nos 17
with 50mm thickness and density 32kg/m3 with fire resistant heavy-duty
double-sided aluminum connecting with the new VAV boxes.

2.0 | DIFFUSERS AND GRILLES

2.1 | Supply and install any necessary additional 4-way diffusers ¢/w VCD, pre- | Nos 27
insulated flexible ducts and adaptors, additional branch air Gl insulated
ducting c/w fittings to suit the renovated site conditions,

2.2 | Supply and install any necessary additional return air diffusers/grilles ¢/w | Nos 12
VCD, pre-insulated flexible ducts, additional branch return air ducts to suit
the new renovated site conditions.

2.3 | To relocate existing return air diffusers ¢/w additional pre-insulated flexible | Lot 1
duct to suit the new renovated room layout inclusive to reconnect back to
the new existing return air duct.

JUMLAH DIBAWA KEHADAPAN
TOTALAMOUNT CARRIED FORWARD

(89
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Quantity
C/F
2.4 | To relocate existing supply air diffusers c/w additional pre-insulated flexible | Lot 1
duct to suit the new renovated room layout.
2.5 | Cost to replace the necessary external insulation of the affected existing | Lot 1
supply and return air ductworks deemed to be damaged serving the TB
Ward areas. The external insulation shall be 50mm thick fiberglass 32kg/m3
wrapped with fire resistant heavy-duty double-sided aluminum. Cost shall
include dismantle and reinstall back the existing ducts ¢/w make good to its
original conditions.
2.6 | Cost to replace the external insulation of the existing 4-way supply air | Lot 1
diffusers and plenum boxes of the linear diffusers serving the TB ward areas.
3.0 | MISCELLANEOUS WORKS
3.1 | Cost to dismantle the relevant existing ceiling boards and supports c/w | Lot 1
necessary paint and make good to its original conditions for the above-
mentioned replacement works.
3.2 | Cost to make new ceiling openings c/w ceiling frame supports for | Lot 1
installation of new supply air diffusers and return air grilles.
4.0 | TESTING AND COMMISSIONING
4.1 | To carry out programming, testing and commissioning for the above- | Lot 1

mentioned VAV box controllers.

JUMLAH KESELURUHAN
TOTAL AMOUNT FOR THIS SUMMARY OF TENDER

[9%]




REPLACEMENT OF EXISTING VAV BOXES AND DIFFUSERS AT

AUDIOLOGY/ ORL AND PODIATRIC CLINIC, 2ND FLOOR,

PMMPMHAMB HOSPITAL TUTONG, MINISTRY OF HEALTH.

[

SPECIFICATION & SCOPE OF WORK

The general scope of work of this Tender is to replace existing VAV Boxes and Diffusers at
Audiology/ORL nd Podiatric Clinic, PMMPMHAMB Hospital Tutong. The duration of the
Work shall be TWO (2) MONTHS.

All the measurement and quantification to be carried out by the contractor. Measurements and
quantifications given herein are not to be taken as exact. Contractor shall be responsible for
taking the actual and exact measurement and quantification prior site, verify all measurement
and site conditions and having tendered their prices accordingly. No claims by the successful
tendered will be entertained for extra payments for additional work they have been made to
perform due to matters overlooked with this tender.

The Contractor is responsible in planning, arranging and mobilization of all machineries such
as diesel generators, equipment, tools, transport, barrier, necessary warning sign and others
necessary for the complete and proper execution of the works stated in this Tender to Site.

The Manufacturer/Supplier shall be responsible for the proper packing including labelling of
the items and is safely shipped from destination until arrival on Site with adequate protection
from shock and bump. In the event where damages to the replacement parts occurred during
shipping, the Supplier/Contractor shall rectify or obtain new parts as a result of negligence in
material handling and storage.

The Contractor shall prepare and submit Risk Assessment Method Statement (RAMS) and JHA
(Job Hazard Analysis) to the S.O. for evaluation and approval prior to commencement of any
works stated in this Tender.

The Contractor shall provide all barriers, signage, materials for hoarding and others where
necessary to the work site. This shall include compliance to Infection Control Risk Assessment
Guidelines.

The works shall be completed with all minor and incidental items necessary for the proper
functioning of the whole system, though not specifically detailed or mentioned. Allowance shall
be made in the Tender price for duty, exchange sales tax and similar charges.

All participating tenderer are required to specify approved brand which is approved by the
MOD. Catalogues of the offered brand are to be submitted together during submission of the
tender.

The installation of the new VAV boxes and diffusers must be carried out with minimal
disruption to the hospital environment while ensuring compliance with safety, hygiene, and
infection control protocols. The contractor is responsible for the careful removal of all existing
VAV boxes, diffusers, and associated ductwork connections, ensuring that no damage is caused
to the surrounding ceiling panels, ducting, or electrical wiring.



10.

I1.

13.

14.

15.

16.

17.

18.

19.

20.

The works shall comply with the Energy Efficiency (Standards and Labelling) Order 2021
regulation and to the satisfaction of the Ministry of Energy, Brunei Darussalam, the relevant
ASHRAE Standard, and workmanship shall be equal to the best in prevailing trades practices.

The quality workmanship and standard of works, materials and equipment execute under this
contract must comply with the guidelines and regulations currently in force to compliance to
other guidelines.

. The works shall include the supply of materials and all necessary labor for the proper

completion of the installation in accordance to all requirements of all relevant authorities having
jurisdiction over the works together wither all incident work pertaining there to even though
not specifically mentioned herein.

The successful contractor shall work in such manner as to provide the minimum disturbances
and minimum inconvenience to the occupants / client. This means that the contractor may be
required to stop working in a certain area time when instructed by S.O.

The contractor is responsible for the careful removal of all existing VAV boxes, diffusers, and
associated ductwork connections, ensuring that no unnecessary damage is caused to the
surrounding ceiling panels, ducting, or electrical wiring.

All the works on site shall be carried out with the cooperation of the Superintending Officer /
Client. The Registered workers on site must wear proper identification badges and uniform —
overall showing clearly the name of their Company as well suitable U.S. or British Standard
safety shoes and safety helmet as when required.

New VAV boxes must be securely mounted, with all duct connections sealed to prevent air
leakage. Diffusers must be properly aligned, securely fastened, and designed for optimal air
distribution. All wiring, calibration, and programming must be conducted by a qualified
technician. To maintain hygiene, dust barriers must be used before installation. Work should
comply with ASHRAE 170 standard. The Contractor shall be made fully responsible for
REPLACEMENT OF EXISTING VAV BOXES AND DIFFUSERS AT AUDIOLOGY/
ORL AND PODIATRIC CLINIC, 2ND FLOOR, PMMPMHAMB HOSPITAL
TUTONG, MINISTRY OF HEALTH.

All VAV boxes and diffusers must undergo Testing, Adjusting, and Balancing (TAB) to ensure
proper airflow. Airflow balancing need to be conducted to meet design specifications, adjusting
dampers as needed. A final walkthrough with S.O. will ensure compliance before handover.

All the old equipment parts and waste removed from the site shall be removed from site to an
approved dumping area promptly without further reminder and no any additional cost to the
Government of Negara Brunei Darussalam.

The contractor shall not install any equipment / parts without prior approval from the
Superintending Officer regarding quality / make / country of origin.

Before tendering all tenderers shall visit the site and shall have taken into account all
relevant aspect of works. No claim for adjustment to the contract price due to ignorance of the
site conditions shall be entertained.



SCOPE OF WORK

1.

2.

9.

To Supply, delivery, and install new VAV Box c/w controller & thermostat.

To Supply and lay power control cablings for the new VAV controllers and thermostats.

To Supply and install duct fitting connections ¢/w fiberglass insulation with the new VAV
boxes.

To Supply and install any necessary additional 4-way diffusers ¢/w VCD, ducting, adaptors to
suit the site.

To Supply and install any necessary additional return air diffusers/grilles ¢/w VCD, ducting to
suit the site.

To Relocate existing and reconnect as per new room layout return and supply air diffusers c/w
ducting.

To Replace, Dismantle, Reinstall the necessary external insulation of existing supply and return
air ductworks that deemed to be damaged by S.O.

To Replace the external insulation of the existing air diffusers and plenum boxes of the linear
diffusers.

To Dismantle the relevant existing ceiling boards and supports ¢/w necessary paints.

10. To Make new ceiling openings ¢/w ceiling frame supports for the new air diffusers and grilles.

11. To Carry out programming, testing and commissioning for the new VAV box controllers.
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LAMPIRAN 3
ANNEX 3

SITE VISIT FORM

ESTATE MAINTENANCE SECTION
PENGIRAN MUDA MAHKOTA PENGIRAN MUDA HAJI AL-MUHTADEE BILLAH HOSPITAL,
TUTONG
MINISTRY OF HEALTH

Project Title . REPLACEMENT OF EXISTING VAV BOXES AND DIFFUSERS
AT AUDIOLOGY/ ORL AND PODIATRIC CLINIC, 2ND FLOOR,
PMMPMHAMB HOSPITAL TUTONG, MINISTRY OF HEALTH.

Tender / Quotation No N ) PSD/QTN/2026 (PMMPMHAMB)

Company

Date of Visit

I hereby on behalf of my Company has visited the site, i.e. location of work on the date stated above and understand
the work requirement(s) and all cost incurred throughout the works as per Specification stated in this Tender /
Quotation.

I (our Company) also agree not to claim additional charges to Ministry of Health should accident(s) or damage(s)
occur during the Contract Period.

Name and Signature

Date : Company Stamp

FOR OFFICAL USE ONLY

Name and Signature

Date : Department Stamp

Note:
The Tenderer shall satisfy himself as to the nature of the site / ground condition and location.
This form is to be attached and submitted together with the Tender / Quotation documents.



ESTATE MAINTENANCE SECTION TUTONG Lo

MINISTRY OF HEALTH 2
3.

FOR OFFICIAL USE ONLY.

REPLACEMENT OF EXISTING VAV BOXES AND DIFFUSERS AT AUDIOLOGY/ ORL AND PODIATRIC

Quotation For " _CLINIC, 2ND FLOOR, PMMPMHAMB HOSPITAL TUTONG, MINISTRY OF HEALTH.
o ( ) PSD/QTN/2026 ~ Closed .
Quotation No (PMMPMHAMB) On Receipt No.
PART A - AGREEMENT
1.0 On behalf of ’ ) 7 ;
I. the undersigned, agree to carry out the above Works/Service/Supply* for a sum of B$
(Brunei Dollars
withinaperiodof 2 Days+ Weeks/ Month* in accordance with the terms and conditions below.
2.0 Name & Signature
As Owner /Director* ( )
2.1, IC No.
22 Name & Signature
of Witness { )
2.3 1C No. : Company Stamp
24  Address
2.5 Telephone No. : Fax No. : E-mail
26 Date
FOR OFFICIAL USE ONLY.
3.0 On behalf of the Brunei Government, | accept your offer to carry out all/ items*
of the above for a sum of BS (Brunei Dollars
within a period of 7 ‘ Days / Weeks* in accordance with the terms and conditions below.
4.0
( )
4.1 )
For Senior Special Duties Officer
42  Name & Signature
of Witness ( ) Department Stamp
43 Address
44  Telephone No. : Fax No. : E-mail

45  Dateof Contract

3.0  The Contract Administrator is

6.0 The Starting Date is on

*  Delete as necessary



PART B - TERMS OF QUOTATION

1.0 BASIS OF QUOTATION, OVERALL OBLIGATIONS AND ADMINISTRATION

1.1

2.0

2.1

2.2

2.3

Overall Obligations of the Government:

.__..___._.__
U o b

To provide access at proper times for the Contractor to do his work.

To provide all information and facilities stated in this contract to enable the Contractor to do his work.
To pay the Contractor as provided in this Contract.

To assign a Contract Administrator to administer this Contract.

May take out or renew insurances referred to in Clause 1.2.4 below if the Contractor fails to do so.

1.2 Overall Obligations of the Contractor:

1.2.1

1.2.
!

to b
o to

1.2.4

To finish the Works to the quality standards provided in this Contract within the timeframes and completion period
provided in this Contract.

To cooperate with all other Contractors working on the project and not to disrupt them or cause damage to them.

To provide a collateral warranty containing a similar obligation as under this Contract directly to a third party if
requested by the Contract Administrator.

To provide and maintain valid Contractor’s all risks insurance policy at all times.

1.3 Instructions & Certifications

1.3.1

1.3.2

1.33
1.3.4

The Contract Administrator can issue instructions and certifications including job orders to the Contractor on
anything relating to the Works.

All instructions, certifications and job orders must be in writing, dated and clearly identified as Contract
Administrator’s instructions. certifications or job orders.

The Contractor must comply with all instructions, certifications and job orders issued by the Contract Administrator.
The Contract Administrator may arrange others to complete the Works if the Contractor fails to comply with Clause
1.3.3. and the Contractor shall pay for all extra costs incurred.

QUALITY, HEALTH AND SAFETY

Quality
2.1.1

2.1.2

213

2.14

The Contractor must do his work based on the documents referred to in this Contract and other instructions and
information given to him by the Contract Administrator.

If any of the Works is not done according to this Contract or if there is any other breach of this Contract by the
Contractor, the Contract Administrator must inform the Contractor of the shortfall(s). The Contractor must rectify
the shortfall(s).

If the Contractor does not rectify the shortfall(s), The Contract Administrator may arrange others to rectify the
shortfall(s). The Contract Administrator can also certify either:

(a) The cost of rectifying such shortfall(s): or
(b) The reduced value of the completed Works due to such shortfall(s)

as provided in the payment certification clause.
The Contract Administrator can continue to do this throughout the project and during the Defects Liability Period

(as stated in the Appendix) after the Contract Administrator confirms the Works is complete as provided in the
completion clause.

Variations to Work

2.2.1
222

224

The Contract Administrator can issue instructions to vary the Works to be done.

If the Contract Administrator instructs the Contractor to vary any of the Works and there is a financial impact. the
Contract Administrator must certify the value of the variation work as provided in the payment certificate clause.
The Contract Administrator must value the variation work using the Summary of Works rates. If there are no
Summary of Works rates, then using schedule of rates or if neither are available using fair market rates.

This shall be done in a written certificate clearly identified as Variation Order Certificate.

Health and Safety

2.3
232

The Contractor must keep the site clean and safe at all times.
The Contractor must comply with all laws and regulations relating to Health and Safety Act, it any.



3.0

3.2

3.4

4.0

TIME OBLIGATIONS

3.1 Starting, Progress and Finishing

3.3

1
1
.1
.

W L W W

2
3
4

If not stated in this Contract, the Contract Administrator will inform the Contractor when to start work in writing.
The Contractor must progress with the Works in a regular and diligent manner.

The Contract Administrator can instruct the Contractor to stop and restart at any time.

The Contractor must finish all the Works within the deadlines stated in this Contract or as instructed by the Contract
Administrator.

Adjusting Time for Completion

3.2.1  Ifthe Government or Contract Administrator or anyone within either of their responsibility or control (which includes
other contractors on site). or anything beyond the Contractor’s control. disrupts the Contractor from finishing within
the completion period. the Contract Administrator must assess the impact of this disruption on the Contractor’s work
to be done.

3.2.2  Ifany Completion Date is affected the Contract Administrator must adjust the Completion Date.

3.2.3  This must be done in a written certificate clearly identified as Extension of Time Certificate.

Completion

3.3.1 When the Contractor practically completes all the Works. he may inform the Contract Administrator stating he has
completed.

3.3.2  The Contract Administrator must decide when the Works was actually practically completed by the Contractor.

3.3.3 This decision must be in a written certificate clearly identified as Certificate of Practical Completion.

3.3.4  The Contract Administrator must decide when all obligations of the Contractor are fully discharged.

3.3.5 This decision must be in a written certificate clearly identified as a final completion certificate.

3.3.6  This must be done after the end of Defects Liability Period (as stated in the Appendix) or when the Contractor has

rectified all the shortfall(s) including Works that is not according to this Contract and any other breach of Contract
by the Contractor identified by the Contract Administrator, whichever is later.

Delayed Completion

3.4.1 1If the Contractor does not finish within any deadline, he shall pay Liquidated and Ascertained Damages due to the
delay to the Government as provided in the payment certification clause.
3.4.2 Liquidated and Ascertained Damages is calculated for delay between when the Contractor should have completed
the Works and when he actually completes the Works.
PAYMENT CERTIFICATION

4.1 Claims and Payment Certificate

4.1.1

Theé Contractor must submit a ¢laim for the Works done before payment certificate can be issued.

4.2 Contents of Payment Certificate:

4.2.1
422

(a)
(b)

423

The payment certificate must include the following:
Add the following:

Cumulative value of the Works done. This is valued based on Summary of Works rates or schedule of rates, if
any. If none, then valued based on fair market rates.
Value of variation work properly instructed by the Contract Administrator and properly done by the Contractor.

Deduct the following;:

(a) Liquidated and Ascertained Damages for delayed completion. Liquidated and Ascertained Damages is
calculated for delay between when the Contractor should have completed the Works and when he actually
practically completes the Works.

(b) The value of any shortfall(s) due to work done according to this Contract or due to any other breach of this
Contract by the Contractor which the Contract Administrator has informed the Contractor. If the Contractor
does not rectify the shortfall(s) the Contract Administrator can certify either:



(i) The cost of rectifying such shortfall(s) by others: or
(if) The reduced value of the completed Works due to such shortfall(s) as stated in the Appendix.

{c) A percentage of the sum of tota] additions above will be retained (as the Retention Sum) and released after the
end of Defects Liability Period or when the Contractor rectified all the shortfall(s) including work that is not
done according to this contract and any other breach of contract by the Contractor identified by the Contract
Administrator.

4.2.4 The Net Amount Payable is the amount the Government must pay to the Contractor. This is calculated by:
(i) Adding the total under additions above:
(i} Deducting the total of all deductions above: and
(iiiy Deducting the cumulative amount certified previously.

425 The Contract Administrator may deduct any monies owed by the Contractor to the Government under this or any
contract from the Contractor’s payments.

5.0 TERMINATION OF CONTRACT

5.1 Ifthe Contractor:
(a) Suspends the Works before completion without any reasonable cause:
(b) Fails to proceed with the Works within the time stated in the Contract Administrator’s instructions:
(c) Fails to comply with the Contract Administrator’s instructions:
for fourteen (14) days after a notice sent to the Contractor. the Contract Administrator can determine this contract by a
written notice.
5.2 If the Contractor:
(a) Becomes bankrupt; or
(b) Goes into liquidation: or
(¢) Is guilty of any offence under the Prevention of Corruption Act (Chapter 131) or an offence under sections 161
10 165 or 213 to 215 of the Penal Code (Chapter 22).
this Contract is terminated by a written notice.

5.3 In either (5.1) or (5.2) above, the Contract Administrator may complete the Works by other ways and the Contractor shall

pay for all extra costs incurred.
6 SITE VISIT

6.1 A compulsorv site visit session must be made by all Tenderer as a general requirement of this Tender prior to submission of
tender in order to provide consistent advice and clarification to all parties at the same time. The venue, date and time of the
session shall be arranged by the Tenderer with the Supervising Officer (S.0.) at any time before the closing date.

6.2 The Tenderer shall visit and examine the site, take necessary measurements, familiarize and shall satisfy himself and be
deemed to have allowed for all costs or expenses taken all consideration in the nature of this contract and no extra cost will
be paid in in respect thereof due to negligence in his tender price.

6.3 At the site visit session, the Government will endeavour to answer any questions from Tenderers in relation to this Tender.
If the Government is unable to provide an answer to a question at the site visit session, it will endeavour to provide the
answer as soon as-possible after the session.

6.4 All Tenderers shall clarify with the Supervising Officer (s) prior to the submission of the Tender Document to ensure that

the full scopes of works, specification and requirements are clearly and fully understood. If no request for clarification was
received from the tenderer(s) before the tender’s closing date, then it shall be deemed that all the tenderers has understood
all the terms and conditions of this Tender.

24



PART C - APPENDIX

1.0 Completion Date: TWO (2) MONTH
(If not stated, to be instructed by the Contract Administrator. If more than one completion
identity the scope of Works for each completion period)
2.0 | Liquidated and Ascertained Damages (LAD): Per Day
(1f none stated, then the Contract Administrator may certify a reasonable sum as compensal
delay)
3.0 | Shortfalls / Defects Liability Period: 12 Months
. % Ofthe
4.0 | Retention Sum 5 ) Contract Sum




